STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION

BID OPENING DATE 10/07/20 IN MENDOCINO COUNTY NEAR WILLITS CONTRACT NUMBER 01-0G4304 FROM 1.0 TO 0.8 MILE WEST OF LOCATION 01-MEN-20-24.6/24.8 THREE CHOP ROAD

BID245 PAGE 1 10/08/20 CONTRACT CODE 'C ' 59 CONTRACT ITEMS

FEDERAL AID HSST-P020-(192)E

WIDEN SHOULDERS

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 16.0% PROPOSALS ISSUED 6 FUND TOTAL HB1 0

TOTAL NUMBER OF WORKING DAYS 55

NUMBER OF BIDDERS 4 ENGINEERS EST 2,053,900.00 AMOUNT UNDER 71,241.80 PERCENT UNDER EST 3.47

PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL BID	DDER ID	BIDDER INFORMATION	(NAME/ADDRESS/LOC	ATION)
1 A)	1,982,658.20	3	REGE CONSTRUCTION, I	INC.	707 894-5143 00786253
B)	55 DAYS X 4800		600 SANTANA DRIVE;	FAX	707 894-5141
A+B)	2,246,658.20		CLOVERDALE CA 95425		
2 A)	2,034,387.50	2	GHILOTTI CONSTRUCTIO	N CO.	707 585-1221 00644515
В)	55 DAYS X 4800		246 GHILOTTI AVE;	FAX	707 585-1601
A+B)	2,298,387.50		SANTA ROSA CA 95407		
3 A)	2,038,686.72	1	GRANITE CONSTRUCTION	COMPANY	707 467-4100 00000089
В)	55 DAYS X 4800		1324 S. STATE STREET	FAX	
A+B)	2,302,686.72		UKIAH CA 95482		
4 A)	2,214,281.30	4	ARGONAUT CONSTRUCTOR	2.S	707 542-4862 00171432
В)	55 DAYS X 4800		360 SUTTON PLACE	FAX	707 542-4897
A+B)	2,478,281.30		SANTA ROSA CA 95407		

BID245 PAGE 2 10/08/20

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
	A. C. DIKE CO LINCOLN CA	AC DIKE PLACEMENT
	A. C. DIKE CO LINCOLN CA	ITEM 33 (45%)
	APPIAN UDBE SWPPP EL SOBRANTE CA	ITEM 1 (40%)
	APPIAN UDBE SWPPP EL SOBRANTE CA	ITEM 17 (20%)
	APPIAN UDBE SWPPP EL SOBRANTE CA	LEAD COMPLIANCE PLAN
	APPIAN UDBE SWPPP EL SOBRANTE CA	PREPARE WATER POLLUTION CONTROL PROGRAM
	BENTANCOURT BROS. CONSTRUCTION TRACY CA	ITEM 58 (100%)
	BENTANCOURT BROS. CONSTRUCTION TRACY CA	TEMPORARY SIGNAL SYSTEM
	CHRISP COMPANY WOODLAND CA	ITEM 23 (100%)
	CHRISP COMPANY WOODLAND CA	ITEM 44 (100%)
CONTINUED	CHRISP COMPANY WOODLAND CA ON NEXT PAGE	ITEM 45 (100%)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY WOODLAND CA	ITEM 55 (100%)
	CHRISP COMPANY WOODLAND CA	ITEM 56 (100%)
	CHRISP COMPANY WOODLAND CA	ITEM 7 (100%)
	CHRISP COMPANY WOODLAND CA	ITEM 8 (100%)
	CHRISP COMPANY WOODLAND CA	PAVEMENT MARKER
	CHRISP COMPANY WOODLAND CA	REMOVE PAVEMENT MARKER
	CHRISP COMPANY WOODLAND CA	REMOVE THERMOPLASTIC STRIPE
	CHRISP COMPANY WOODLAND CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	CHRISP COMPANY WOODLAND CA	TEMP PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	TEMP TRAFFIC STRIPE
CONTINUED	CHRISP COMPANY WOODLAND CA ON NEXT PAGE	6" THERMOPLASTIC TRAFFIC STRIPE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ALTERNATIVE IN LINE TERMINAL SYSTEM
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	END ANCHOR
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ITEM 50 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ITEM 51 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ITEM 52 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ITEM 53 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	ITEM 54 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	MGS
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	MGS STEEL POST
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW CA	VEGETATION CONTROL (MINOR CONCRETE)
CONTINUED	NITTA EROSION CONTROL LOOMIS CA ON NEXT PAGE	FIBER REINFORCED MATRIX

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS		DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	NITTA EROSION CONTROL LOOMIS CA		HYDRAULIC BIOTIC GROWTH MEDIUM
	NITTA EROSION CONTROL LOOMIS CA		ITEM 27 (100%)
	NITTA EROSION CONTROL LOOMIS CA		ITEM 28 (100%)
	NITTA EROSION CONTROL LOOMIS CA		ITEM 29 (75%)
	NITTA EROSION CONTROL LOOMIS CA		MOVE IN/MOVE OUT
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	CONSTRUCTION AREA SIGNS
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	CULVERT MARKER
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	ITEM 4 (100%)
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	ITEM 46 (100%)
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	ITEM 48 (100%)
	ROLL N' ROCK CONSTRUCTION, MOUNT SHASTA CA	INC	ITEM 49 (100%)

MOUNT SHASTA CA

BID245 PAGE 6 10/08/20

BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED	_
03	ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA	ITEM 5 (95%)	
	ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA	ITEM 6 (100%)	
	ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA	RELOCATE ROAD SIGN	
	ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA	ROAD SIGN RESET	
	ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA	TRAFFIC CONTROL	
	ROLL N' ROCK CONSTRUCTION, INC	TYPE 3 BARRICADE	

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BENTANCOURT BROS. CONSTRUCTION TRACY CA	ITEM 58 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 1 (50%)
	CHRISP COMPANY FREMONT CA	ITEM 23 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 44 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 45 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 55 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 56 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 57 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 7 (100%)
	CHRISP COMPANY FREMONT CA	ITEM 8 (100%)
CONTINUED	CHRISP COMPANY FREMONT CA ON NEXT PAGE	LEAD COMPLIANCE PLAN

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 50 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 51 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 52 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 53 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 54 (100%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEM 59 (3%)
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	MOBILIZATION
	NITTA EROSION CONTROL LOOMIS CA	ITEM 27 (100%)
	NITTA EROSION CONTROL LOOMIS CA	ITEM 28 (100%)
	NITTA EROSION CONTROL LOOMIS CA	ITEM 29 (100%)
CONTINUED	ROLL 'N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA ON NEXT PAGE	ITEM 4 (100%)

BID245 PAGE 9 10/08/20

BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ROLL 'N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	ITEM 46 (100%)
	ROLL 'N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	ITEM 48 (100%)
	ROLL 'N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	ITEM 49 (100%)
	ROLL 'N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	ITEM 9 (100%)
	TYRRELL RESOURCES TRUCKEE CA	ITEM 25 (100%)
BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY-A-LINE LLC ANDERSON CA	ITEM 1 (39%)
	APPLY-A-LINE LLC ANDERSON CA	ITEM 23 (100%)
	APPLY-A-LINE LLC ANDERSON CA	ITEM 4445 (100%)
	APPLY-A-LINE LLC ANDERSON CA	ITEM 5556 (100%)
CONTINU	APPLY-A-LINE LLC ANDERSON CA ED ON NEXT PAGE	ITEM 57 (37%)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
	APPLY-A-LINE LLC ANDERSON CA	ITEM 59 (2%)
	APPLY-A-LINE LLC ANDERSON CA	ITEM 78 (100%)
	APPLY-A-LINE LLC ANDERSON CA	LAYOUT AND GRIND RUMBLE STRIP
	APPLY-A-LINE LLC ANDERSON CA	MOB FOR STRIPING
	APPLY-A-LINE LLC ANDERSON CA	STRIPING LCP
	BETTANCOURT BROS CONSTRUCTION INC. TRACY CA	INSTALL AND REMOVE TEMP SIGNAL
	BETTANCOURT BROS CONSTRUCTION INC. TRACY CA	ITEM 58 (76%)
	HIGHWAY SPECIALITY COMPANY INC. PALO CEDRO CA	ITEM 5051 (100%)
	HIGHWAY SPECIALITY COMPANY INC. PALO CEDRO CA	ITEM 52 (82%)
	HIGHWAY SPECIALITY COMPANY INC. PALO CEDRO CA	ITEM 5354 (100%)
	HIGHWAY SPECIALITY COMPANY INC. PALO CEDRO CA ON NEXT PAGE	PLACE VEG CONTROL

TRUCKEE CA

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	NEILS CONTROLLED BLASTING, LP NEWCASTLE CA	DRILL AND SHOOT HARD ROCK EXCAVATION
	NEILS CONTROLLED BLASTING, LP NEWCASTLE CA	ITEM 26 (15%)
	NITTA EROSION CONTROL LOOMIS CA	ITEM 2729 (100%)
	T&S DVBE ANDERSON CA	FLAGGING
	T&S DVBE ANDERSON CA	ITEM 11 (100%)
	T&S DVBE ANDERSON CA	ITEM 4 (100%)
	T&S DVBE ANDERSON CA	ITEM 4649 (100%)
	T&S DVBE ANDERSON CA	ITEM 5 (77%)
	T&S DVBE ANDERSON CA	ITEM 9 (100%)
	TYRRELL RESOURCES INC. TRUCKEE CA	ITEM 25 (69%)
	TYRRELL RESOURCES INC.	TREE REMOVAL

BIDDER II	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPLY-A-LINE ANDERSON CA	INSTALL RUMBLE STRIP
	APPLY-A-LINE ANDERSON CA	ITEM 23 (100%)
	APPLY-A-LINE ANDERSON CA	ITEM 4455 (100%)
	APPLY-A-LINE ANDERSON CA	ITEM 5 (100%)
	APPLY-A-LINE ANDERSON CA	ITEM 5556 (100%)
	APPLY-A-LINE ANDERSON CA	ITEM 57 (43%)
	APPLY-A-LINE ANDERSON CA	ITEM 7 (100%)
	APPLY-A-LINE ANDERSON CA	ITEM 8 (100%)
	HIGHWAY ELECTRICAL LAKEPORT CA	ITEM 58 (100%)
	HIGHWAY SPECIALTY CO. REDDING CA	ITEM 46 (100%)
CONTINUEL	HIGHWAY SPECIALTY CO. REDDING CA ON NEXT PAGE	ITEM 4649 (100%)

BID245 PAGE 13 10/08/20

BIDDER ID NAME AND ADDRESS		DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
04	HIGHWAY SPECIALTY CO. REDDING CA	ITEM 5054 (100%)		
	HIGHWAY SPECIALTY CO. REDDING CA	ITEM 910 (100%)		
	NEIL'S CONTROLLED BLASTING NEWCASTLE CA	ITEM 26 (12%)		
	NEIL'S CONTROLLED BLASTING NEWCASTLE CA	ROCK BLASTING		
	NITTA EROSION CONTROL LOOMIS CA	ITEM 2729 (100%)		
	TYRELL RESOURCES TRUCKEE CA	CLEAR TREES AND SHRUBS		
	TYRELL RESOURCES TRUCKEE CA	ITEM 25 (62%)		

01-0G4304 01-MEN-20-2 10/07/20

33

34

394073

397005

CONTRACT PROPOSAL OF LOW BIDDER

BID245 PAGE 14 10/08/20

26.00

10,660.00

5,281.20

410 26.00 1.2 4,401.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PLASTIC TRAFFIC DRUMS PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) RESET TEMPORARY RAILING (TYPE K) ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	LS	LUMP SUM	5,182.00	5,182.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	423.00	423.00
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	23,579.00	23,579.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,338.00	10,338.00
5 6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	257,635.00	257,635.00
6	120120	TYPE III BARRICADE	EA	1	118.00	118.00
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	24	123.00	2,952.00
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	$_{ m LF}$	600	2.00	1,200.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	56	51.00	2,856.00
10	120198	PLASTIC TRAFFIC DRUMS	EA	45	140.00	6,300.00
11	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	6,549.00	6,549.00
12	129000	TEMPORARY RAILING (TYPE K)	LF	380	52.00	19,760.00
13	010457	RESET TEMPORARY RAILING (TYPE K)	LF	340	25.00	8,500.00
14	010458	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	EA	2	5,060.00	10,120.00
15	010459	RESET ALTERNATIVE TEMPORARY	EA	2	3,212.00	6,424.00
16	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	10.809.00	10.809.00
17	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,713.00	5,713.00
18	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	2	210.00	420.00
19	130640	TEMPORARY FIBER ROLL	LF	3,000	6.00	18,000.00
20	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	3,777.00	7,554.00
21	130730	STREET SWEEPING	LS	LUMP SUM	6,199.00	6,199.00
22	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,756.00	1,756.00
23	141103	CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,570	7.00	10,990.00
24	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	220	8.00	1,760.00
25	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	149,046.00	149,046.00
26	190101	ROADWAY EXCAVATION	CY	16,800	39.00	655,200.00
27	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	1	2,592.00	2,592.00
28	010460	FIBER REINFORCED MATRIX	SQFT	28,800	.13	3,744.00
29	010461	HYDRAULIC BIOTIC GROWTH MEDIUM	SQFT	28,800	.28	8,064.00
30	260203	CLASS 2 AGGREGATE BASE (CY)	$\tilde{ ext{CY}}$	670	132.00	88,440.00
31	390132	HOT MIX ASPHALT (TYPE A)	TON	780	184.00	143,520.00
32	393004	STRIPE (HAZARDOUS WASTE) TEMPORARY HIGH-VISIBILITY FENCE CLEARING AND GRUBBING (LS) ROADWAY EXCAVATION MOVE-IN/MOVE-OUT (EROSION CONTROL) FIBER REINFORCED MATRIX HYDRAULIC BIOTIC GROWTH MEDIUM CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	540	8.00	4,320.00
2.2	204052	(11111111111111111111111111111111111111		410	0.5.00	10 660 00

LF

TON

PLACE HOT MIX ASPHALT DIKE (TYPE A)

TACK COAT

CONTRACT PROPOSAL OF LOW BIDDER

BID245 PAGE 15 10/08/20

UNIT OF ESTIMATED NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT (RETROREFLECTIVE-RECESSED) (RETROREFLECTIVE-RECESSED)

46 820112 MARKER (CULVERT) EA 4 67.00 268.00

47 82020 REMOVE MARKER EA 4 125.00 500.00

48 820530 RESET ROADSIDE SIGN EA 1 519.00 519.00

49 820610 RELOCATE ROADSIDE SIGN EA 1 622.00 622.00

50 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 220 54.00 11,880.00

51 832017 MIDWEST GUARDRAIL SYSTEM (8' POST) LF 88 54.00 4,752.00

52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 160 165.00 26,400.00

53 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 1,686.00 3,372.00

54 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 5,442.00 10,884.00

55 846007 6" THERMOPLASTIC TRAFFIC STRIPE LF 3,030 2.00 6,060.00 (ENHANCED WET NIGHT VISIBILITY) 56 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 650 1.00 650.00 57 846051 12" RUMBLE STRIP STA 8 612.00 4,896.00 846051 12" RUMBLE SIRIE
(ASPHALT CONCRETE PAVEMENT)

872002 TEMPORARY SIGNAL SYSTEMS LS LUMP SUM 201,321.00 201,321.00
LS LUMP SUM 130,662.00 130,662.00 58 59 999990 MOBILIZATION

ITEM	4 SECOND		THIRD		FOURTH		
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	
1	4,475.00	4475.00	3,700.00	3700.00	1,450.00	1450.00	
2	2,500.00		3,500.00	3500.00	9,000.00	9000.00	
3	118,000.00		82,500.00	82500.00	67,800.00	67800.00	
4	9,500.00	9500.00	5,950.00	5950.00	5,750.00	5750.00	
5	128,000.00	128000.00	155,250.00	155250.00	45,000.00	45000.00	
6	125.00	125.00	120.00	120.00	150.00	150.00	
7	10.00	240.00	20.00	480.00	20.00	480.00	
8	2.00		4.25	2550.00	4.25	2550.00	
9	45.00	2520.00	50.00	2800.00	55.00	3080.00	
10	150.00		65.00	2925.00	75.00	3375.00	
11	12,000.00		8,400.00	8400.00	12,000.00	12000.00	
12	70.00		35.00	13300.00	82.00	31160.00	
13	25.00		5.00	1700.00	9.00	3060.00	
14	6,000.00		7,950.00	15900.00	5,500.00	11000.00	
15	500.00		7,950.00	15900.00	850.00	1700.00	
16	10,000.00		7,650.00	7650.00	6,500.00	6500.00	
17	500.00		1,800.00	1800.00	1,250.00	1250.00	
18	300.00		380.00	760.00	400.00	800.00	
19	6.00		7.00	21000.00	4.75	14250.00	
20	3,500.00		6,500.00	13000.00	4,500.00	9000.00	
21	600.00		18,000.00	18000.00	8,500.00	8500.00	
22	1,250.00		2,400.00	2400.00	1,100.00	1100.00	
23	5.75		4.50	7065.00	4.50	7065.00	
24	15.00		8.00	1760.00	7.00	1540.00	
25	121,000.00		175,250.00	175250.00	165,000.00	165000.00	
26	45.00		39.00	655200.00	68.00	1142400.00	
27	1,500.00		1,500.00	1500.00	1,500.00	1500.00	
28	.13		.13	3744.00	.13	3744.00	
29	.18		.18	5184.00	.18	5184.00	
30	125.00		85.00	56950.00	108.00	72360.00	
31 32	175.00 12.00		255.00	198900.00	190.00	148200.00	
32	12.00		12.00 12.00	6480.00 4920.00	11.27 17.50	6085.80	
						7175.00	
34 35	10,800.00		5,916.67	7100.00 11940.00	1,100.00	1320.00	
	2.00		2.00	5700.00	2.30	13731.00	
36 37	4,000.00 375.00		2,850.00 210.00	14070.00	2,780.00 295.00	5560.00 19765.00	
38	200.00		210.00	6030.00	350.00	10500.00	
38	375.00		270.00	17820.00	280.00	18480.00	
33	3/5.00	24/30.00	270.00	1/020.00	200.00	10400.00	

ITEM	SECON			THIRD		I
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	30.00	2850.00	65.00	6175.00	40.00	3800.00
41	400.00	21200.00	165.00	8745.00	258.00	13674.00
42	3.00	480.00	3.00	480.00	4.00	640.00
43	8.00	1912.00	3.00	717.00	2.50	597.50
44	5.00	330.00	4.00	264.00	5.00	330.00
45	30.00	1920.00	65.00	4160.00	65.00	4160.00
46	65.00	260.00	75.00	300.00	150.00	600.00
47	50.00	200.00	25.00	100.00	100.00	400.00
48	400.00	400.00	400.00	400.00	475.00	475.00
49	500.00	500.00	400.00	400.00	475.00	475.00
50	30.00	6600.00	33.00	7260.00	33.00	7260.00
51	50.00	4400.00	40.00	3520.00	40.00	3520.00
52	140.00	22400.00	92.00	14720.00	115.00	18400.00
53	1,550.00	3100.00	1,250.00	2500.00	1,250.00	2500.00
54	5,000.00	10000.00	3,300.00	6600.00	3,300.00	6600.00
55	1.50	4545.00	3.50		3.50	10605.00
56	1.00	650.00	4.00	2600.00	4.00	2600.00
57	225.00	1800.00	745.00	5960.00	635.00	5080.00
58	171,300.00	171300.00	224,436.81	224436.81	176,000.00	176000.00
59	188,000.00	188000.00	179,545.91	179545.91	88,000.00	88000.00
TOT	A)	2,034,387.50	A)	2,038,686.72	A) 2	,214,281.30
		5 DAYS X 4800		DAYS X 4800		DAYS X 4800
	A+B)	2,298,387.50	A+B)	2,302,686.72	A+B) 2,	,478,281.30