STATE OF CALIFORNIA	BID SUMMARY	DEPARTMENT OF TRANSPORTATION

BID OPENING DATE

11/04/20 01-0F4704 CONTRACT NUMBER CREEK FROM 0.1 MILE EAST OF CEDAR LOCATION 01-HUM-299-30.7/37.7

CREEK RD (7L100) TO 1.1 MILES WEST

IN HUMBOLDT COUNTY NEAR WILLOW

OF ROUTE 96

WIDEN SHOULDERS & INSTALL RUMBLE FEDERAL AID HSST-P299-(209)E

BID211 PAGE 1

CONTRACT CODE 'B '

128 CONTRACT ITEMS

11/05/20

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 16.0%

PROPOSALS ISSUED 15 FUND TOTAL HB1 TOTAL NUMBER OF WORKING DAYS 230

NUMBER OF BIDDERS 3 ENGINEERS EST 11,642,219.50 AMOUNT UNDER 1,618,771.00 PERCENT UNDER EST 13.90

PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL BI	DDER ID	BIDDER INFORMATION (NAME/ADDRESS	/LOCATION)
1 A)	10,023,448.50	1	MERCER-FRASER COMPANY	707 443-6371 00105709
B)	230 DAYS X 10000		77 2ND ST	FAX 707 443-0277
A+B)	12,323,448.50		EUREKA CA 95501	
2 A)	10,494,137.00	3	STEELHEAD CONSTRUCTORS JV	530 226-6400 01064122
B)	230 DAYS X 10000		2940 INNSBRUCK DR	FAX 530 226-6401
A+B)	12,794,137.00		REDDING CA 96002	
3 A)	10,496,574.98	2	MCCULLOUGH CONSTRUCTION INC	707 825-1014 00715577
B)	240 DAYS X 10000		57 ALDERGROVE RD;	FAX 707 825-1769
A+B)	12,896,574.98		ARCATA CA 95521	

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	INSTALL ROCKFALL FENCE
	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	ITEM 16 (60%)
	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	ITEM 92 (100%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	FURNISH & INSTALL REBAR
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 118 (12%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 76 (25%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 80 (100%)
	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 1 (50%)
	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 10 (100%)
	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 101 (100%)
	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 9 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 97 (100%)
	CENTRAL STRIPING SERVICE INC. RANCHO CORDOVA CA	403896	LCP FOR STRIPE REMOVAL ONLY
	CENTRAL STRIPING SERVICE INC., CONTINUES RANCHO CORDOVA CA) 403896	ITEM 120 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUED RANCHO CORDOVA CA) 403896	ITEM 121 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUED RANCHO CORDOVA CA) 403896	ITEM 122 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUES RANCHO CORDOVA CA) 403896	ITEM 123 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUES RANCHO CORDOVA CA) 403896	ITEM 124 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUES RANCHO CORDOVA CA) 403896	ITEM 125 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUED RANCHO CORDOVA CA) 403896	ITEM 126 (100%)
	CENTRAL STRIPING SERVICE INC., CONTINUED RANCHO CORDOVA CA) 403896	ITEM 127 (100%)
	CERTIFIED COATINGS COMPANY FAIRFIELD CA	887287	ITEM 82 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	DEES BURKE ENGINEERING CONSTRUCTORS, LI PASADENA CA	C 1012305	FORM & POUR ONLY
	DEES BURKE ENGINEERING CONSTRUCTORS, LL PASADENA CA	.C 1012305	ITEM 118 (55%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	ITEM 112 (100%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	ITEM 116 (100%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	ITEM 117 (100%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	ITEM 34 (95%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	ITEM 73 (60%)
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	STEEL POST & GUARDRAIL PANEL INSTALLATION
	DIRT & AGGREGATE INTERCHANGE, INC. FAIRVIEW OR	507828	TREATED WOOD WASTE, NO SIGNAGE PROVIDED
	DIRT & AGGREGATE INTERCHANGE, INC. CONT FAIRVIEW OR	INUED 507828	ITEM 119 (100%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	DRILL, SET PILES & POUR

BIDDER ID	NAME AND ADDRESS	LICENSE	E NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	ITEM 75 (81%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. 751931	ITEM 23 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. 751931	ITEM 24 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. 751931	ITEM 48 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. 751931	ITEM 49 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. 751931	ITEM 50 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. CONTINUED 751931	ITEM 51 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. CONTINUED 751931	ITEM 52 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. CONTINUED 751931	ITEM 53 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. CONTINUED 751931	ITEM 54 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, REDDING CA	INC. CONTINUED 751931	ITEM 55 (100%)

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	CONTINUED 751931	ITEM 56 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	CONTINUED 751931	ITEM 57 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	CONTINUED 751931	ITEM 58 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	CONTINUED 751931	ITEM 59 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	CONTINUED 751931	ITEM 60 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 100 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 11 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 34 (5%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 6 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 8 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	TREATED WOOD WASTE SIGNS ONLY
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	L	ICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 102 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 103 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 104 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 105 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 106 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 107 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 108 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA	N INC. CONTINUED 9		ITEM 109 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 110 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 111 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA		71838	ITEM 113 (100%)
CONTINUED	ON NEXT PAGE			

BID211 PAGE 8 11/05/20

BIDDER I	D NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ROLL 'N ROCK CONSTRUCTION INC. CONTINU MOUNT SHASTA CA	ED 971838	ITEM 7 (30%)
	ROLL 'N ROCK CONSTRUCTION INC. CONTINU MOUNT SHASTA CA	ED 971838	TRAFFIC CONTROL, PARTIAL
	TRUESDELL CORPORATION OF CALIFORNIA, I TEMPE AZ	NC. 615058	ITEM 62 (100%)
	TYRRELL RESOURCES, INC. TRUCKEE CA	938998	ITEM 38 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACL CONSTRUCTION COMPANY, INC. CHINO HILLS CA	468840	FORM, PLACE AND FINISH 842 RAIL
	ACL CONSTRUCTION COMPANY, INC. CHINO HILLS CA	468840	ITEM 118 (62%)
	APCO GOSHEN CA	283095	ITEM 66 (100%)
	APCO GOSHEN CA	283095	ITEMS 66-69
	ARCTOS EROSION CONTROL, INC ELK GROVE CA	1056119	ITEM 23 (100%)
	ARCTOS EROSION CONTROL, INC ELK GROVE CA	1056119	ITEMS 23-24, 54-60
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	CONCRETE BARRIER 842 MOD REINFORCING STEEL
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 118 (17%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 76 (25%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 80 (100%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	STRUCT CONC BARRIER SLAB REINFORCING STEEL
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	L	ICENSE NUMBER I	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	ITEM 1 (50%)
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	ITEM 128 (2%)
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	ITEM 9 (100%)
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	ITEMS 9, 10, 97, 101, 120-127
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	LEAD COMPLIANCE STRIPING
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA		03896	STRIPING MOBILIZATION
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA		003147	ITEM 34 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA		003147	ITEMS 34, 73, 112-117, 119
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	9	99006	DRILL HOLE ONLY
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	9	99006	ITEM 46 (100%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	9	99006	ITEM 47 (100%)
CONTINUED	ON NEXT PAGE			

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	ITEM 74 (10%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	ITEM 75 (75%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	SET PILE ONLY
	SAMARA RESTORATION ARCATA CA	960667	ITEM 48 (100%)
	SAMARA RESTORATION ARCATA CA	960667	ITEMS 48-53
	T AND S DVBE, INC ANDERSON CA	983087	FLAGGING
	T AND S DVBE, INC ANDERSON CA	983087	ITEM 6 (100%)
	T AND S DVBE, INC ANDERSON CA	983087	ITEM 7 (98%)
	T AND S DVBE, INC ANDERSON CA	983087	ITEM 98 (100%)
	T AND S DVBE, INC ANDERSON CA	983087	ITEMS 98-100. 102-111
	TRUESDELL CORPORATION TEMPE AZ	615058	HFST MOBILZIATION

BIDDER I	ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TRUESDELL CORPORATION TEMPE AZ	615058	ITEM 128 (2%)
	TRUESDELL CORPORATION TEMPE AZ	615058	ITEM 62 (100%)
	TULLIS INC REDDING CA	295418	HMA, CPAC MOBILIZATION
	TULLIS INC REDDING CA	295418	ITEM 128 (5%)
	TULLIS INC REDDING CA	295418	ITEM 63 (100%)
	TULLIS INC REDDING CA	295418	ITEMS 63-65, 70, 72
BIDDER I	ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	A.C. DIKE CO LINCOLN CA	407417	ITEM 66 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 67 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 68 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 69 (100%)
CONTINUE	ED ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	CABLE NET DRAPERY SYSTEM
	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	ITEM 128 (0.77%)
	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	ITEM 92 (100%)
	ACCESS LIMITED CONSTRUCTION OCEANO CA	988368	MOBILIZATION
	APPLY-A-LINE ANDERSON CA	1031889	CHANNELIZERS
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 10 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 101 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 11 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 120 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 121 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 122 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE ANDERSON CA	1031889	ITEM 123 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 124 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 125 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 126 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 127 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 128 (0.55%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 9 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 97 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	MOBILIZATION
	APPLY-A-LINE ANDERSON CA	1031889	PM RETRO REFLECTIVE RECESSED
	APPLY-A-LINE ANDERSON CA	1031889	REMOVE PAVEMENT MARKERS
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE ANDERSON CA	1031889	REMOVE THERMO PM
	APPLY-A-LINE ANDERSON CA	1031889	REMOVE THERMO STRIP
	APPLY-A-LINE ANDERSON CA	1031889	TEMP PM PAINT
	APPLY-A-LINE ANDERSON CA	1031889	TEMP TRAFFIC STRIPE PAINT
	APPLY-A-LINE ANDERSON CA	1031889	THERMO PM PAINT
	APPLY-A-LINE ANDERSON CA	1031889	12" RUMBLE STRIP
	APPLY-A-LINE ANDERSON CA	1031889	6" THERMO WET NIGHT
	APPLY-A-LINE ANDERSON CA	1031889	8" THERMO WET NIGHT
	CAMBLIN STEEL ROCKLIN CA	218839	BAR REINFORCING STEEL
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 118 (8.22%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 76 (29.62%)
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 80 (100%)
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR BARRIER RAIL
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR BARRIER BARRIER SLAB
	CERTIFIED COATINGS COMPANY FAIRFIELD CA	887287	CLEAN AND PAINT STELL SOLDIER PILING
	CERTIFIED COATINGS COMPANY FAIRFIELD CA	887287	ITEM 82 (48.45%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ALTERNATIVE IN LINE TERMINAL SYSTEM
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	DELINEATOR
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	FURNISH SINGLE SHEET ALUMINUM SIGN
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 100 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 109 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 110 (100%)
CONTINUE	O ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 112 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 114 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 116 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 117 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 119 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	ITEM 34 (100%)
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	MIDWEST GUARDRAIL SYSTEM
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	REMOVE GUARDRAIL
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	TRANSITION RAILING
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	TREATED WOOD WASTE
	HIGHWAY SPECIALTY COMPANY REDDING CA	1003147	TUBULAR BICYCLE RAILING
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	CONCRETE BACKFILL
	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	ITEM 46 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	ITEM 47 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	ITEM 75 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	LEAN CONCRETE BACKFILL
	JARRETT FOUNDATIONS INC MCCLELLAN CA	999006	30" DRILLED HOLE
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	COLD PLANE ASPHALT
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	GEOSYNTHETIC PAVEMENT INTERLAYER
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	HMA TYPE A
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 128 (8.78%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 41 (23.08%)
CONTINUED	ON NEXT PAGE		

BIDDER I	D NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 63 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 64 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 65 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 70 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 72 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	MOBILIZATION
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	RHMA GAP GRADED
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ROCK EXCAVATION CONTROLLED BLASTING
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	TACK COAT
	NORTHERN RESOURCE MANAGEMENT EUREKA CA	ABSENT	CONTRACTOR SUPPLIED BIOLOGIST
	NORTHERN RESOURCE MANAGEMENT EUREKA CA	ABSENT	ITEM 35 (100%)
CONTINUE	D ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	SAMARA RESTORATION MCKINLEYVILLE CA	960667	FOLIAGE PROTECTOR
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	HYDROMULCH
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	HYDROSEED
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 23 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 24 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 48 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 49 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 50 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 51 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 52 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 53 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 54 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 55 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 57 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	ITEM 58 (100%)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	MOVE IN MOVE OUT TEMP EROSION
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	MOVE-IN/MOVE OUT EROSION CONTROL
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	PLANT (GROUP A)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	PLANT (GROUP I)
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	PLANT ESTABLISHMENT WORK
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	SOIL AMENDMENT
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	STRAW
CONTINUED	ON NEXT PAGE		

BIDDER ID NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
02	SAMARA RESTORATION MCKINLEYVILLE CA	960667	TEMP HYDRAULIC MULCH		
	SAMARA RESTORATION MCKINLEYVILLE CA	960667	WOOD MULCH		
	TRUESDELL CORPORATION TEMPE AZ	615058	HIGH FRICTION SURFACE TREATMENT		
	TRUESDELL CORPORATION TEMPE AZ	615058	ITEM 128 (3.15%)		
	TRUESDELL CORPORATION TEMPE AZ	615058	ITEM 62 (100%)		
	TRUESDELL CORPORATION TEMPE AZ	615058	MOBILIZATION		

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 23 11/05/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE		BID	AMOUNT	
1	070030	LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	5,000.00	5,000.00	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	6,000.00	6,000.00	
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	225,000.00	6,000.00 225,000.00 36,000.00	
4	090205	DISPUTE RESOLUTION BOARD ON-SITE	EA	LUMP SUM LUMP SUM 6			
5	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	18,000.00	18,000.00	
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	15,000.00	15,000.00	
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	600,000.00	600,000.00	
8	120120	TYPE III BARRICADE	EA	3	100.00	300.00	
9	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	160	6.00	960.00	
10	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	$_{ m LF}$	8,170	.75	6,127.50	
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	67	35.00	2,345.00	
12	010557	DEVELOP WATER SUPPLY CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM	LS	LUMP SUM	20,000.00	20,000.00	
13	120202	PORTABLE SIGNAL SYSTEMS	LS	LUMP SUM	28,000.00 15,000.00 35.00 95.00	28,000.00	
14	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	15,000.00	15,000.00	
15	129000	TEMPORARY RAILING (TYPE K)	$_{ m LF}$	1,920	35.00	67,200.00	
16	010558	TEMPORARY FLEXIBLE ROCKFALL FENCE	$_{ m LF}$	390	95.00	37,050.00	
17	129110	TEMPORARY CRASH CUSHION	EA	6	5,500.00	33,000.00	
18	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	60,000.00	60,000.00	
19	130300	PORTABLE SIGNAL SYSTEMS PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY FLEXIBLE ROCKFALL FENCE TEMPORARY CRASH CUSHION JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN		LUMP SUM LUMP SUM		3,000.00	
20	130310	RAIN EVENT ACTION PLAN	EA	39	500.00 300.00 2,000.00 1,000.00	19,500.00	
21	130320	STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT	EA	74	300.00	22,200.00	
22	130330	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00	
23	130505	MOVE-IN/MOVE-OUT	EA	6	1,000.00	6,000.00	
		(TEMPORARY EROSION CONTROL)					
24	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	6,170	1.50	9,255.00	
25	130570	TEMPORARY COVER	SQYD	6,170	5.00		
26	130610	TEMPORARY CHECK DAM	LF	360	15.00	5,400.00	
27	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	27	E00 00	13,500.00	
28	130640	TEMPORARY FIBER ROLL	$_{ m LF}$	6,000 970 4,000 LUMP SUM	6.00	36.000.00	
29	130650	TEMPORARY GRAVEL BAG BERM	$_{ m LF}$	970	10.00	9,700.00	
30	130680	TEMPORARY SILT FENCE	$_{ m LF}$	4,000	6.25	25,000.00 28,000.00	
31	130730	STREET SWEEPING	LS	LUMP SUM	28,000.00	28,000.00	
32	130900	(BONDED FIBER MATRIX) TEMPORARY COVER TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	8,000.00	8,000.00	
33	140003	ASBESTOS COMDITANCE DIAN	LS		3,000.00	3,000.00	

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 24 11/05/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE		BID	AMOUNT
34	141120	TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LB	40,100 LUMP SUM LUMP SUM	.70	28,070.00
35	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	170,000.00	170,000.00
36	149001			LUMP SUM	2,500.00	2,500.00
		(NATURALLY OCCURRING ASBESTOS)		920 LUMP SUM 25,400 150	•	·
37	160110	TEMPORARY HIGH-VISIBILITY FENCE	$_{ m LF}$	920	5.00	4,600.00
38	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	72,000.00	72,000.00
39	190101	ROADWAY EXCAVATION	CY	25,400	41.00	1,041,400.00
40	190109	ROADWAY EXCAVATION	CY	150	98.00	14,700.00
		(NATURALLY OCCURRING ASBESTOS) ROCK EXCAVATION (CONTROLLED BLASTING) ROCK EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL) LEAN CONCRETE BACKFILL SOIL AMENDMENT (CF) PLANT (GROUP I) PLANT (GROUP A) PLANT ESTABLISHMENT WORK WOOD MULCH FOLIAGE PROTECTOR MOVE-IN/MOVE-OUT (EROSION CONTROL) HYDROMULCH FIBER ROLLS STRAW				
41	190160	ROCK EXCAVATION (CONTROLLED BLASTING)	CY	3,960	70.00	277,200.00
42	190161	ROCK EXCAVATION	CY	1,000	72.00	72,000.00
43	190185	SHOULDER BACKING	TON	430	82.00	35,260.00
44 (F	7) 192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	130	300.00	39,000.00
45 (F	7) 193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	119	125.00	14,875.00
46 (F	7) 193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	265	320.00	84,800.00
47 (F	7) 193119	LEAN CONCRETE BACKFILL	CY	55	230.00	12,650.00
48	010559	SOIL AMENDMENT (CF)	CF	4.2	100.00	420.00
49	204009	PLANT (GROUP I)	ĒΑ	5	155.00	775.00
50	204035	PLANT (GROUP A)	EA	16	155.00	2,480.00
51	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	20,000.00	20,000.00
52	205035	WOOD MULCH	CY	1.7	400.00	680.00
53	205051	FOLIAGE PROTECTOR	EA	21	110.00	2,310.00
54	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	900.00	2,700.00
55	210300	HYDROMULCH	SOFT	179,600	.07	12,572.00
56	210350	FIBER ROLLS	LF	4,240	11.00	46,640.00
57	210420	STRAW	SOFT	78,500	.07	5,495.00
58	210430	STRAW HYDROSEED COMPOST (CY)	SÕFT	4,240 78,500 101,100 110 11,600 13,300 4,340 8,080	.10	10,110.00
59	210610	COMPOST (CY)	CŶ	110	90.00	9,900.00
60	210630	INCORPORATE MATERIALS	SOFT	11,600	.35	4,060.00
61	260203	CLASS 2 AGGREGATE BASE (CY)	$\widetilde{\text{CY}}$	13,300	62.00	824,600.00
62	010560	HIGH FRICTION SURFACE TREATMENT	SOYD	4,340	30.00	130,200.00
63	390132	HOT MIX ASPHALT (TYPE A)	TON	8.080	140.00	1.131.200.00
64	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,120	175.00	1,131,200.00 721,000.00
65	393004	HIGH FRICTION SURFACE TREATMENT HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SOYD	5.270	3.60	18,972.00
		(PAVING FABRIC)	~ 2, -2	- / - · -	2.30	
66	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	640	3.25	2,080.00
67		PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	810	3.25	2,632.50
68		PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	1,870	3.25	
		, = =,		,	- · 	.,

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 25 11/05/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
69	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F) TACK COAT REMOVE ASPHALT CONCRETE DIKE COLD PLANE ASPHALT CONCRETE PAVEMENT RAIL ELEMENT WALL STEEL SOLDIER PILE (W 14 X 120)	LF	1,530	3.25	4,972.50
70	397005	TACK COAT	TON	22	600.00	13,200.00
71	398100	REMOVE ASPHALT CONCRETE DIKE	$_{ m LF}$	96	13.00	1,248.00
72	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	30,500	7.00	213,500.00
73	010561	RAIL ELEMENT WALL	SQFT	270	64.00	17,280.00
74	047349	STEEL SOLDIER PILE (W 14 X 120) 30" DRILLED HOLE STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL CONCRETE, HEADWALL STRUCTURAL CONCRETE, DRAINAGE INLET REMOVE WINGWALL BAR REINFORCING STEEL TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING 24" ALTERNATIVE PIPE CULVERT 48" ALTERNATIVE PIPE CULVERT PERMEABLE MATERIAL (BLANKET) ITEM DELETED PER ADDENDUM REMOVE CULVERT (LF) REMOVE DOWNDRAIN (EA) REMOVE INLET REMOVE HEADWALL REMOVE FLARED END SECTION (EA) CABLE NET DRAPERY SYSTEM ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) (CY)	$_{ m LF}$	2,103	87.00	182,961.00
75	490403	30" DRILLED HOLE	$_{ m LF}$	1,849	235.00	434,515.00
76 (F) 510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	342	825.00	282,150.00
77	510092	STRUCTURAL CONCRETE, HEADWALL	CY	28	1,500.00	42,000.00
78	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	55	3,700.00	203,500.00
79	010562	REMOVE WINGWALL	EA	1	15,000.00	15,000.00
80	520101	BAR REINFORCING STEEL	LB	14,800	1.75	25,900.00
81 (F) 575004	TIMBER LAGGING	MFBM	27	5,900.00	159,300.00
82	590120	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	85,000.00	85,000.00
83	610112	24" ALTERNATIVE PIPE CULVERT	$_{ m LF}$	750	340.00	255,000.00
84	610128	48" ALTERNATIVE PIPE CULVERT	$_{ m LF}$	66	470.00	31,020.00
85	682008	PERMEABLE MATERIAL (BLANKET)	CY	15	1,200.00	18,000.00
86	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
87	710132	REMOVE CULVERT (LF)	$_{ m LF}$	440	21.00	9,240.00
88	710138	REMOVE DOWNDRAIN (EA)	EA	5	1,100.00	5,500.00
89	710150	REMOVE INLET	EA	7	2,000.00	14,000.00
90	710152	REMOVE HEADWALL	EA	5	1,600.00	8,000.00
91	710167	REMOVE FLARED END SECTION (EA)	EA	1	550.00	550.00
92	010563	CABLE NET DRAPERY SYSTEM	SOFT	29.000	10.00	290.000.00
93	723060	ROCK SLOPE PROTECTION	CŶ	7	290.00	2,030.00
		(300 LB, CLASS IV, METHOD B) (CY)		•		_,
94	723080	ROCK SLOPE PROTECTION	CY	3	600.00	1.800.00
	, 20000	ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY) ROCK SLOPE PROTECTION FABRIC (CLASS 8) MISCELLANEOUS IRON AND STEEL REMOVE PAVEMENT MARKER REMOVE DELINEATOR	01	3	000.00	1,000.00
95	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SOYD	15	5.20	78.00
96	750001	MISCELLANEOUS TRON AND STEEL	T ₁ B	6.890	3.25	22.392.50
97	810120	REMOVE PAVEMENT MARKER	EΑ	200	1.00	200.00
98	810130	REMOVE DELINEATOR	EΔ	33	30 00	990 00
99	010564	REMOVE DELINEATOR CONCRETE BARRIER DELINIATOR (16-INCH) DELINEATOR (CLASS 1) PAVEMENT MARKER	EΑ	33 9 160	50.00	450.00
100	810170	DELINEATOR (CLASS 1)	EΑ	160	55.00	8.800.00
101	810250	PAVEMENT MARKER	EΑ	1,110	8.00	8,880.00
101	310230	(RETROREFLECTIVE-RECESSED)			3.00	0,000.00
102	820110	MILEPOST MARKER	EA	2	65 00	130.00
103	820112	MARKER (CULVERT)	EA	36	65.00	2,340.00
103	020112	Innatale (Convent)	1111	30	03.00	2,310.00

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 26 11/05/20

UNIT OF ESTIMATED NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT 104 820113 TREATMENT BEST MANAGEMENT EA 14 65.00 910.00 PRACTICE MARKER 105 820132 OBJECT MARKER (TYPE L) EA 1 65.00 65.00
106 820250 REMOVE ROADSIDE SIGN EA 24 75.00 1,800.00
107 820490 RESET MARKER EA 27 25.00 675.00
108 820530 RESET ROADSIDE SIGN EA 1 250.00 250.00
109 820750 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 240 13.50 3,240.00 | 109 | 820750 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) | 13.50 | 3,240.00 | (0.063"-UNFRAMED) | 220 | 14.50 | 3,190.00 | 3,190.00 | (0.080"-UNFRAMED) | 220 | 14.50 | 3,190.00 | (0.080"-UNFRAMED) | 275.00 | 11,000.00 | (0.080"-UNFRAMED) | 275.00 | 11,000.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 84,320.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 84,320.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 84,320.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 84,320.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 84,320.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | (0.080"-UNFRAMED) | 2,480 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.00 | 34.0 (ENHANCED WET NIGHT VISIBILITY)
6" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) LF 130 121 840619 .50 65.00 (BROKEN 12-3) 6" THERMOPLASTIC TRAFFIC STRIPE LF 1,380
(ENHANCED WET NIGHT VISIBILITY) 122 840623 .50 690.00 (BROKEN 36-12) 846007 6" THERMOPLASTIC TRAFFIC STRIPE LF 51,900 .70 36,330.00 123 (ENHANCED WET NIGHT VISIBILITY) (ENHANCED WET NIGHT VISIBILITY)

846009

8" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY)

846030

REMOVE THERMOPLASTIC TRAFFIC STRIPE

846035

REMOVE THERMOPLASTIC PAVEMENT MARKING

846051

12" RUMBLE STRIP

STA

180 1.50 124 495.00 .35 3,535.00 6.00 780.00 25.00 4,500.00 125 126 127 (ASPHALT CONCRETE PAVEMENT) 999990 MOBILIZATION 128 LS LUMP SUM 911,000.00 911,000.00 A) 10,023,448.50

B) 230 DAYS X 10000 A+B) 12,323,448.50

ITEM	SECOND BID	AMOUNT	THIRD BID	AMOUNT
		AMOUNI		AMOUNI
1	1,000.00	1000.00	1,350.00	1350.00
2	10,000.00	10000.00	15,000.00	15000.00
3	483,000.00	483000.00	1,075,230.00	1075230.00
4	6,000.00	36000.00	6,000.00	36000.00
5 6	10,000.00 15,000.00	10000.00 15000.00	10,000.00	10000.00 18885.60
7	1,003,000.00	1003000.00	18,885.60 442,385.00	442385.00
8	350.00	1050.00	180.00	540.00
9	6.00	960.00	10.00	1600.00
10	.60	4902.00	.75	6127.50
11	45.00	3015.00	42.00	2814.00
12	20,000.00	20000.00	16,000.00	16000.00
13	55,000.00	55000.00	38,700.00	38700.00
14	40,000.00	40000.00	10,500.00	10500.00
15 16	45.00 90.00	86400.00 35100.00	22.00 32.48	42240.00 12667.20
17	6,600.00	39600.00	4,000.00	24000.00
18	60,000.00	60000.00	35,000.00	35000.00
19	1,400.00	1400.00	2,500.00	2500.00
20	500.00	19500.00	500.00	19500.00
21	500.00	37000.00	500.00	37000.00
22	2,000.00	6000.00	2,000.00	6000.00
23	400.00	2400.00	1,000.00	6000.00
24 25	1.10 8.00	6787.00 49360.00	3.10 6.00	19127.00 37020.00
26	23.00	8280.00	13.50	4860.00
27	600.00	16200.00	400.00	10800.00
28	4.50	27000.00	5.00	30000.00
29	15.00	14550.00	14.00	13580.00
30	6.00	24000.00	6.00	24000.00
31	5,000.00	5000.00	25,000.00	25000.00
32	4,000.00	4000.00	7,500.00	7500.00
33 34	10,000.00	10000.00 4010.00	1,350.00 .10	1350.00
35	.10 7,500.00	7500.00	4,185.82	4010.00 4185.82
36	500.00	500.00	1,350.00	1350.00
37	5.00	4600.00	6.50	5980.00
38	86,976.00	86976.00	192,931.20	192931.20
39	50.00	1270000.00	51.31	1303274.00

ITEM	SECOND		THIRD	
	BID	AMOUNT	BID	AMOUNT
4.0		0050 00		14005 50
40 41	55.00 46.00	8250.00 182160.00	93.37 65.00	14005.50 257400.00
42	46.00	46000.00	115.61	115610.00
43	75.00	32250.00	78.48	33746.40
44	650.00	84500.00	183.70	23881.00
45	650.00	77350.00	131.42	15638.98
46	210.00	55650.00	200.00	53000.00
47	140.00	7700.00	145.77	8017.35
48	330.00	1386.00	300.00	1260.00
49	400.00	2000.00	350.00	1750.00
50	150.00	2400.00	120.00	1920.00
51	11,500.00	11500.00	9,600.00	9600.00
52	590.00	1003.00	540.00	918.00
53	100.00	2100.00	95.00	1995.00
54	910.00	2730.00	1,000.00	3000.00
55	.04	7184.00	.23	41308.00
56	7.00	29680.00	8.00	33920.00
57	.06	4710.00	.16	12560.00
58	.05	5055.00	.23	23253.00
59	57.00	6270.00	123.00	13530.00
60	.03	348.00	1.34	15544.00
61	62.00	824600.00	82.81	1101373.00
62	30.00	130200.00	29.00	125860.00
63	135.00	1090800.00	126.00	1018080.00
64	145.00	597400.00	180.00	741600.00
65	4.30	22661.00	7.25	38207.50
66 67	3.00	1920.00 2430.00	3.25	2080.00
68	3.00 3.00	5610.00	3.25 3.25	2632.50 6077.50
69	3.00	4590.00	3.25	4972.50
70	585.00	12870.00	2,000.00	44000.00
71	5.00	480.00	3.50	336.00
72	6.00	183000.00	3.00	91500.00
73	79.00	21330.00	74.37	20079.90
74	109.00	229227.00	100.29	210909.87
75	200.00	369800.00	152.00	281048.00
76	900.00	307800.00	709.00	242478.00
77	2,650.00	74200.00	2,533.00	70924.00
78	2,400.00	132000.00	3,323.00	182765.00
	•		•	

I				
ITEM	SECOND		THIRD	
	BID	AMOUNT	BID	AMOUNT
79	2,000.00	2000.00	2,000.00	2000.00
80	2.00	29600.00	1.60	23680.00
81	5,700.00	153900.00	4,958.41	133877.07
82	80,000.00	80000.00	81,468.19	81468.19
83	365.00	273750.00	256.00	192000.00
84 85	500.00 360.00	33000.00 5400.00	430.75 394.00	28429.50 5910.00
86	.00	0.00	.00	0.00
87	22.00	9680.00	77.57	34130.80
88	400.00	2000.00	100.00	500.00
89	1,000.00	7000.00	600.00	4200.00
90	2,000.00	10000.00	1,575.68	7878.40
91	325.00	325.00	100.00	100.00
92	11.00	319000.00	9.35	271150.00
93 94	250.00 250.00	1750.00 750.00	290.00 220.00	2030.00 660.00
95	2.00	30.00	10.00	150.00
96	3.00	20670.00	5.03	34656.70
97	1.00	200.00	2.00	400.00
98	15.00	495.00	4.00	132.00
99	60.00	540.00	15.00	135.00
100	45.00	7200.00	50.00	8000.00
101 102	9.00 50.00	9990.00	10.50 45.00	11655.00 90.00
102	50.00	1800.00	80.00	2880.00
104	50.00	700.00	80.00	1120.00
105	50.00	50.00	80.00	80.00
106	160.00	3840.00	120.00	2880.00
107	32.00	864.00	70.00	1890.00
108	211.00	211.00	195.00	195.00
109 110	15.00 16.00	3600.00 3520.00	16.00 17.00	3840.00 3740.00
111	325.00	13000.00	200.00	8000.00
112	26.00	64480.00	25.25	62620.00
113	60.60	37572.00	79.00	48980.00
114	135.00	82080.00	130.00	79040.00
115	83.00	4814.00	48.00	2784.00
116	3,700.00	29600.00	3,500.00	28000.00
117	3,500.00	42000.00	3,300.00	39600.00

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 30 11/05/20

ITEM	SECOND BID	AMOUNT	THIRD BID	AMOUNT
118 119	145.00 2.65	88160.00 7632.00	279.75 2.50	170088.00 7200.00
120 121	10.00	3300.00	12.00 1.40	3960.00 182.00
122	.50	690.00	1.40	1932.00
123 124	.75 1.50	38925.00 495.00	1.00	51900.00 1320.00
125	.35	3535.00	.70	7070.00
126 127	7.00 26.00	910.00 4680.00	15.00 24.00	1950.00 4320.00
128	1,000,000.00	1000000.00	705,983.00	705983.00
TOT		0,494,137.00 DAYS X 10000		0,496,574.98 DAYS X 10000
	A+B) 1:	2,794,137.00	A+B) 1	2,896,574.98