STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRA	TRANSPORTATION
---	----------------

05/04/17

BID OPENING DATE IN MENDOCINO & HUMBOLDT COUNTIES AT CONTRACT NUMBER 01-0B8204 VARIOUS LOCATIONS LOCATION 01-VAR-0999-VAR

PAGE 1 05/08/17 CONTRACT CODE 'D ' 51 CONTRACT ITEMS

BID211

RECONSTRUCT METAL BEAM GUARD RAIL FEDERAL AID SSTG-Q101-(318)E

TOTAL NUMBER OF WORKING DAYS

	DB GOAL	٦S:	DISADVANTAGE	D BUSINESS	ENTERPRISE - 13.0%	
PROPOSALS	ISSUED	6	FUND TOTAL	HB1	0	

NUMBER OF BIDDERS	3	ENGINEERS EST	2,	052,920.00	AMOUNT UNDER	484,798.00	PERCENT	UNDER	EST	23.62
PROGRAM ELEMENTS		RAS								

BID RANK	BID TOTAL BII	DDER ID	BIDDER INFORMATION (NAME/ADDRESS/	LOCATION)
1 A)	1,568,122.00	2	APEX FENCE CO INC	530 365-3316 00269127
B)	90 DAYS X 4800		19896 ALEXANDER AVE	FAX 530 365-5478
A+B)	2,000,122.00		ANDERSON CA 96007	
2 A)	2,072,910.00	3	DIRT AND AGGREGATE	503 661-5093
B)	70 DAYS X 4800		INTERCHANGE, INC. 20905 NE SANDY BLVD.	00507828 FAX 503 669-1192
A+B)	2,408,910.00		FAIRVIEW OR 97024	
3 A)	2,576,880.00	1	CORAL CONSTRUCTION COMPANY	503 682-2252
B)	100 DAYS X 4800		10780 SW CLUTTER RD	00332441 FAX 503 682-0110
A+B)	3,056,880.00		SHERWOOD OR 97140	

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE LINCOLN CA	407417	DIKE TYPE C
	AC DIKE LINCOLN CA	407417	DIKE TYPE F
	AC DIKE LINCOLN CA	407417	HOT ASPHALT
	AC DIKE LINCOLN CA	407417	ITEM 20 (80%)
	AC DIKE LINCOLN CA	407417	ITEM 21 (80%)
	AC DIKE LINCOLN CA	407417	ITEM 22 (80%)
	FRANK MEDINA OROVILLE CA	644373	CONCRETE BARRIER
	FRANK MEDINA OROVILLE CA	644373	ITEM 24 (100%)
	FRANK MEDINA OROVILLE CA	644373	ITEM 34 (100%)
	FRANK MEDINA OROVILLE CA	644373	ITEM 45 (97%)
	FRANK MEDINA OROVILLE CA	644373	MINOR CONCRETE
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED	
02	FRANK MEDINA OROVILLE CA	644373	VEG CONTROL	
	T AND S ANDERSON CA	983087	CHANNELIZER	
	T AND S ANDERSON CA	983087	CONSTRUCTION ARE SIGNS	
	T AND S ANDERSON CA	983087	ITEM 2 (100%)	
	T AND S ANDERSON CA	983087	ITEM 3 (68%)	
	T AND S ANDERSON CA	983087	ITEM 4 (100%)	
	T AND S ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM	

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	ASBESTOS COMPLIANCE PLAN
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	ITEM 1 (100%)
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	ITEM 16 (28%)
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	ITEM 18 (100%)
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	ITEM 9 (100%)
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	LEAD COMPLIANCE PLAN
	APIIAN UDBE SWPPP EL SOBRANTE CA	N/A	PREPARE WATER POLLUTION CONTROL PROGRAM
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	CONRETE BARRIER TRANSITION
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 24 (100%)
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 34 (73%)
CONTINUED	ON NEXT PAGE		

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 45 (100%)
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	MINOR CONCRETE (MINOR STRUCTURE)
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	VEGETATION CONTROL (MINOR CONCRETE)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO. LINCOLN CA	407417	ITEM 20 (100%)
	AC DIKE CO. LINCOLN CA	407417	ITEM 21 (100%)
	AC DIKE CO. LINCOLN CA	407417	ITEM 22 (100%)
	AC DIKE CO. LINCOLN CA	407417	MINOR HOT MIX ASPHALT
	AC DIKE CO. LINCOLN CA	407417	PLACE HMA DIKE TYPE C
	AC DIKE CO. LINCOLN CA	407417	PLACE HMA DIKE TYPE F
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	CONCRETE BARRIER TRANSITION
	AC DIKE CO. LINCOLN CA  FRANK MEDINA GENERAL ENGINEERING	407417 407417 407417 407417 407417	ITEM 20 (100%)  ITEM 21 (100%)  ITEM 22 (100%)  MINOR HOT MIX ASPHALT  PLACE HMA DIKE TYPE C  PLACE HMA DIKE TYPE F

BIDDER ID NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
01	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 24 (100%)		
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 34 (100%)		
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	ITEM 45 (100%)		
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	MINOR CONCRETE MINOR STRUCTURE		
	FRANK MEDINA GENERAL ENGINEERING OROVILLE CA	644373	VEGETATION CONTROL MINOR CONCRETE		
	KRC SAFETY CO., INC. VISALIA CA	507950	CONSTRUCTION AREA SIGNS		
	KRC SAFETY CO., INC. VISALIA CA	507950	ITEM 2 (100%)		
	KRC SAFETY CO., INC. VISALIA CA	507950	ITEM 3 (18%)		
	KRC SAFETY CO., INC. VISALIA CA	507950	TRAFFIC CONTROL SYSTEM (PARTIAL) LANE CLOSURES		

01-0B8204 05/04/17

(STEEL POST)

### 01-VAR-0999 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 7 05/08/17

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM CHANNELIZER (SURFACE MOUNTED)	LS	LUMP SUM	3,000.00	3,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	14,150.00	14,150.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	150,000.00	150,000.00
4	120165	CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	50	150.00	7,500.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	15,000.00	15,000.00
6	129000	TEMPORARY RAILING (TYPE K)	LF	520	46.00	23,920.00
7	033157	TEMPORARY CRASH CUSHION SYSTEM	EA	9	2,300.00	20,700.00
8	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	6,000.00	6,000.00
10	130505	MOVE-IN/MOVE-OUT	EA	2	2,000.00	4,000.00
		(TEMPORARY EROSION CONTROL)				
11	130540	TEMPORARY TACKED STRAW	SQYD	310	8.00	2,480.00
12	130610	TEMPORARY CHECK DAM	LF	200	15.00	3,000.00
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	11	450.00	4,950.00
14	130650	TEMPORARY GRAVEL BAG BERM	$_{ m LF}$	410	16.00	6,560.00
15	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	5,000.00	5,000.00
16	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
17	141120	TREATED WOOD WASTE	LB	199,000	.15	29,850.00
18	149001	DUST CONTROL PLAN	LS	LUMP SUM	6,000.00	6,000.00
		(NATURALLY OCCURRING ASBESTOS)				
19	033158	VEGETATION CONTROL MAT (FIBER)	SQYD	4,210	46.00	193,660.00
20	390136	MINOR HOT MIX ASPHALT	TON	25	510.00	12,750.00
21	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	$_{ m LF}$	450	8.00	3,600.00
22	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	$_{ m LF}$	1,580	8.00	12,640.00
23	398100	REMOVE ASPHALT CONCRETE DIKE	$_{ m LF}$	2,050	7.00	14,350.00
	) 510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	2.5	1,500.00	3,750.00
25	600114	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	2,000.00	2,000.00
26	810190	GUARD RAILING DELINEATOR	EA	160	22.00	3,520.00
27	820134	OBJECT MARKER (TYPE P)	EA	25	80.00	2,000.00
28	033159	METAL BEAM GUARD RAILING (WOOD POST)	$_{ m LF}$	180	29.00	5,220.00
29	033160	METAL BEAM GUARD RAILING (SPECIAL)	$_{ m LF}$	50	340.00	17,000.00
30	033161	METAL BEAM GUARD RAILING (8' STEEL POST)	$_{ m LF}$	130	41.00	5,330.00
31	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	$_{ m LF}$	4,480	26.40	118,272.00
32	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST) MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) VEGETATION CONTROL (MINOR CONCRETE)	$_{ m LF}$	1,800	22.00	39,600.00
33	033162	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	350	42.00	14,700.00
34		VEGETATION CONTROL (MINOR CONCRETE)	SQYD	5,830	40.00	233,200.00
35	839219	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY TACKED STRAW TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY GRAVEL BAG BERM TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN TREATED WOOD WASTE DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) VEGETATION CONTROL MAT (FIBER) MINOR HOT MIX ASPHALT PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) REMOVE ASPHALT CONCRETE DIKE MINOR CONCRETE (MINOR STRUCTURE) BRIDGE REMOVAL (PORTION) GUARD RAILING DELINEATOR OBJECT MARKER (TYPE P) METAL BEAM GUARD RAILING (WOOD POST) METAL BEAM GUARD RAILING (SPECIAL) METAL BEAM GUARD RAILING (S' STEEL POST) MIDWEST GUARDRAIL SYSTEM (WOOD POST) MIDWEST GUARDRAIL SYSTEM (WOOD POST) MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) DOUBLE MIDWEST GUARDRAIL SYSTEM	$_{ m LF}$	240	41.00	9,840.00

01-0B8204 05/04/17

# 01-VAR-0999 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 8 05/08/17

A+B) 2,000,122.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	839543	TRANSITION RAILING (TYPE WB-31)	EA	31	3,800.00	117,800.00
37	839576	END CAP (TYPE A)	EA	6	150.00	900.00
38	839578	END CAP (TYPE TC)	EA	31	175.00	5,425.00
39	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	950.00	2,850.00
40	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	9	2,900.00	26,100.00
41	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	40	2,500.00	100,000.00
42	839601	CRASH CUSHION (TYPE CAT)	EA	2	5,800.00	11,600.00
43	839602	CRASH CUSHION (TYPE CAT) BACKUP	EA	2	400.00	800.00
44	033163	ALTERNATIVE CRASH CUSHION	EA	1	41,000.00	41,000.00
45 (F)	839745	CONCRETE BARRIER TRANSITION	$_{ m LF}$	241	545.00	131,345.00
46	839752	REMOVE GUARDRAIL	$_{ m LF}$	9,670	4.50	43,515.00
47	839767	RECONSTRUCT GUARDRAIL (WOOD POST)	$_{ m LF}$	850	17.00	14,450.00
48	033164	REPLACE GUARDRAIL BLOCK	$_{ m LF}$	530	9.00	4,770.00
49	033165	RECONSTRUCT GUARDRAIL (STEEL POST)	$_{ m LF}$	1,350	21.50	29,025.00
50	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
		SYSTEM ELEMENTS DURING CONSTRUCTION				
51	999990	MOBILIZATION	LS	LUMP SUM	30,000.00	30,000.00
					A) B) 90 DA	1,568,122.00 YS X 4800

1				
ITEM	SECOND BID	AMOUNT	THIRD BID	AMOUNT
		AMOUNI	 	AMOUNI
1	2,040.00	2040.00	3,000.00	3000.00
2	17,380.00	17380.00	30,000.00	30000.00
3 4	127,500.00	127500.00	400,000.00	400000.00
4	40.00	2000.00	50.00	2500.00
5 6	16,000.00 50.00	16000.00	60,000.00	60000.00
7	1,500.00	26000.00 13500.00	55.00 3,150.00	28600.00 28350.00
8	26,000.00	26000.00	7,500.00	7500.00
9	900.00	900.00	3,000.00	3000.00
10	10,000.00	20000.00	1,500.00	3000.00
11	16.00	4960.00	10.00	3100.00
12	25.00	5000.00	15.00	3000.00
13	250.00	2750.00	275.00	3025.00
14	25.00	10250.00	20.00	8200.00
15 16	4,000.00 6,000.00	4000.00	4,000.00 2,000.00	4000.00 2000.00
17	.25	49750.00	.30	59700.00
18	2,040.00	2040.00	2,000.00	2000.00
19	60.00	252600.00	45.00	189450.00
20	565.00	14125.00	500.00	12500.00
21	8.00	3600.00	6.00	2700.00
22	8.00	12640.00	6.00	9480.00
23 24	10.00 2,000.00	20500.00	6.00 1,600.00	12300.00 4000.00
25	5,000.00	5000.00	1,500.00	1500.00
26	25.00	4000.00	30.00	4800.00
27	200.00	5000.00	85.00	2125.00
28	26.00	4680.00	35.00	6300.00
29	350.00	17500.00	1,750.00	87500.00
30	30.00	3900.00	50.00	6500.00
31	23.00	103040.00	37.00	165760.00
32	22.00 25.00	39600.00 8750.00	36.00 51.00	64800.00 17850.00
34	62.00	361460.00	45.00	262350.00
35	60.00	14400.00	55.00	13200.00
36	4,500.00	139500.00	5,250.00	162750.00
37	500.00	3000.00	450.00	2700.00
38	500.00	15500.00	550.00	17050.00
39	1,000.00	3000.00	975.00	2925.00

## 01-VAR-0999 SUMMARY OF REMAINING BIDDERS

BID211
PAGE 10
05/08/17

ITEM	M SECOND AMOUNT		THIRD BID AMOUNT	
40 41 42 43 44 45 46 47 48 49 50	3,000.00 2,500.00 5,000.00 1,500.00 35,000.00 900.00 7.00 18.00 20.00 20.00 5,000.00	27000.00 100000.00 10000.00 3000.00 35000.00 216900.00 67690.00 15300.00 10600.00 27000.00 5000.00	3,775.00 3,275.00 6,975.00 750.00 35,000.00 800.00 12.00 32.00 45.00 33.00 500.00	33975.00 131000.00 13950.00 1500.00 35000.00 192800.00 116040.00 27200.00 23850.00 44550.00 500.00
TOT	*	2,072,910.00 DAYS X 4800	•	,576,880.00 DAYS X 4800
	A+B)	2,408,910.00	A+B) 3	,056,880.00