STATE OF CALIFORNIA	ВID	SUMMARY	DEPARTMENT OF TRANSPORTATION
---------------------	-----	---------	------------------------------

BID211 PAGE 1

CONTRACT CODE 'A '

107 CONTRACT ITEMS

06/09/22

06/08/22 IN HUMBOLDT COUNTY ON ROUTES 96 & 01-0G1404 169 AT VARIOUS LOCATIONS

BRIDGE RAIL UPGRADE FEDERAL AID ACST-X023-(044)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 22.0%

A+B) 15,229,923.80

01-HUM-0099-VAR

BID OPENING DATE

CONTRACT NUMBER

LOCATION

PROPOSALS ISSUED 15 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 385

NUMBER OF BIDDERS 3 ENGINEERS EST 8,527,502.30 AMOUNT OVER 2,693,346.70 PERCENT OVER EST 31.58 PROGRAM ELEMENTS RAS

ROGRAM ELEMENTS R	AS		
BID RANK	BID TOTAL BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/	LOCATION)
1 A)	11,220,849.00 3	STEELHEAD CONSTRUCTORS JV	530 226-6400 01064122
В)	385 DAYS X 6800	P.O. BOX 536;	FAX 530 226-6401
A+B)	13,838,849.00	PALO CEDRO CA 96073	
2 A)	11,288,883.45 2	WEST COAST CONTRACTORS	541 267-7689 00511500
B)	385 DAYS X 6800	61050 HIGHWAY 101;	FAX 541 269-1600
A+B)	13,906,883.45	COOS BAY OR 97420	
3 A)	12,611,923.80 1	GOLDEN STATE BRIDGE, INC.	925 372-8000 00851187
В)	385 DAYS X 6800	3701 MALLARD DRIVE;	FAX 925 372-8001

BENICIA CA 94510

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APEX FENCO CO., INC. ANDERSON CA	269127	ITEM 29 (100%)
	APEX FENCO CO., INC. ANDERSON CA	269127	ITEMS 29, 80, 90-91, 93-95, & 98-99
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 1 (15%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 10 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 107 (1%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEMS 10-12, 79, 81-82 & 100-105
	APPLY-A-LINE, LLC ANDERSON CA	1031889	LEAD COMPLIANCE PLAN STRIPE ONLY
	APPLY-A-LINE, LLC ANDERSON CA	1031889	SUBCONTRACTOR MOBILIZATION
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 41 (100%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 51 (21%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 57 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 96 (13%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 97 (35%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	REINFORCING STEEL
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	FORM, POUR, & PLACE EXCLUDING FURNISH CONCRETE
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	ITEM 107 (6%)
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	ITEM 61 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	ITEM 96 (46%)
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	ITEM 97 (27%)
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	ITEMS 61 & 65-67
	DEES BURKE ENGINEERING CONSTRUCTORS, L PASADENA CA	LC 1012305	SUBCONTRACTOR MOBILIZATION
	JEFFCO PAINTING & COATING, INC. VALLEJO CA	364702	ITEM 1 (57%)

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	JEFFCO PAINTING & COATING, INC. VALLEJO CA	364702	ITEM 28 (100%)
	JEFFCO PAINTING & COATING, INC. VALLEJO CA	364702	ITEMS 28 & 59-60
	JEFFCO PAINTING & COATING, INC. VALLEJO CA	364702	LEAD COMPLIANCE PLAN PAINT ONLY
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	ITEM 38 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	ITEMS 38-40
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	FLAGGING
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 8 (86%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 107 (8%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 42 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEMS 42,43,45,46 & 48
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	SUBCONTRACTOR MOBILIZATION
CONTINUED	ON NEXT PAGE		

BID211 PAGE 5 06/09/22

BIDDER I	ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	SLATER WATERPROOFING INC. MONTCLAIR CA	373368	ITEM 73 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 7 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEMS 7, 81 & 85-89

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APEX FENCE CO ANDERSON CA	269127	ALTERNATIVE IN-LINE TERMINAL SYSTEM
	APEX FENCE CO ANDERSON CA	269127	END ANCHOR ASSEMBLY (TYPE SFT)
	APEX FENCE CO ANDERSON CA	269127	GUARD RAILING DELINEATOR
	APEX FENCE CO ANDERSON CA	269127	ITEM 29 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 80 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 90 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 91 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 93 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 94 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 95 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 98 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APEX FENCE CO ANDERSON CA	269127	MIDWEST GUARDRAIL SYSTEM (STEEL POST)
	APEX FENCE CO ANDERSON CA	269127	REMOVE GUARDRAIL
	APEX FENCE CO ANDERSON CA	269127	TRANSITION RAILING (TYPE WB-31)
	APEX FENCE CO ANDERSON CA	269127	TREATED WOOD WASTE
	APEX FENCE CO ANDERSON CA	269127	VEGETATION CONTROL (MINOR CONCRETE)
	APPLY-A-LINE ANDERSON CA	1031889	CHANNELIZER (NO MAINT)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 1 (28%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 10 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 100 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 101 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 102 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE ANDERSON CA	1031889	ITEM 103 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 104 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 105 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 107 (.35%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 11 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 12 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 79 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 81 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 82 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	LEAD PLAN-REM STRIPE/COLD PLANE/RECESSED
	APPLY-A-LINE ANDERSON CA	1031889	MOBILIZATION
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE ANDERSON CA	1031889	PAVEMENT MARKER RETRO-RECESSED
	APPLY-A-LINE ANDERSON CA	1031889	PAVEMENT MARKER RETROREFLECTIVE
	APPLY-A-LINE ANDERSON CA	1031889	REMOVE PAVEMENT MARKER
	APPLY-A-LINE ANDERSON CA	1031889	REMOVE THERMO PM
	APPLY-A-LINE ANDERSON CA	1031889	REMOVE THERMO STRIPE
	APPLY-A-LINE ANDERSON CA	1031889	TEMP PM (PAINT)
	APPLY-A-LINE ANDERSON CA	1031889	TEMP TRAFFIC STRIPE (PAINT)
	APPLY-A-LINE ANDERSON CA	1031889	THERMO PM
	APPLY-A-LINE ANDERSON CA	1031889	6" THERMO BROKEN 12-3 WET NIGHT
	APPLY-A-LINE ANDERSON CA	1031889	6" THERMO WET NIGHT
	APPLY-A-LINE ANDERSON CA	1031889	6" TRAFFIC STRIPE TAPE W CONTRAST
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	CLEAN EXPANSION JOINT
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 107 (0.5%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 53 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 54 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 55 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 56 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR 1 1/2")
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR 1/2")
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR 1")
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	MOBILIZATION
	C & N REINFORCING SAN FRANCISCO CA	1052018	BAR REINFORCING STEEL (BRIDGE)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	C & N REINFORCING SAN FRANCISCO CA	1052018	CONCRETE BARRIER (TYPE 85 MOD)
	C & N REINFORCING SAN FRANCISCO CA	1052018	CONCRETE BARRIER (TYPE 85B MOD)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 51 (33%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 57 (100%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 96 (17.8%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 97 (12.7%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	STRUCTURAL CONCRETE APPROACH SLAB (TYPE R MOD)
	CRYSTAL O'NEIL ELECTRIC LAKEPORT CA	1081443	ITEM 13 (71%)
	CRYSTAL O'NEIL ELECTRIC LAKEPORT CA	1081443	PORTABLE SIGNAL SYSTEMS
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	FURNISH POLYESTER CONCRETE OVERLAY
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	ITEM 107 (6.5%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	ITEM 61 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	ITEM 65 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	ITEM 66 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	ITEM 67 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	MOBILIZATION
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	PLACE POLYESTER CONCRETE OVERLAY
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	PREPARE CONCRETE BRIDGE DECK SURFACE
	DEES BURKE ENGINEERING CONSTRUCTORS PASADENA CA	1012305	PUBLIC SAFETY PLAN
	JEFFCO PAINTING & COATING VALLEJO CA	364702	CLEAN & PAINT STRUCTURAL STEEL
	JEFFCO PAINTING & COATING VALLEJO CA	364702	ITEM 1 (28%)
	JEFFCO PAINTING & COATING VALLEJO CA	364702	ITEM 28 (44.8%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	JEFFCO PAINTING & COATING VALLEJO CA	364702	ITEM 59 (100%)
	JEFFCO PAINTING & COATING VALLEJO CA	364702	ITEM 60 (100%)
	JEFFCO PAINTING & COATING VALLEJO CA	364702	LEAD COMPLIANCE PLAN
	JEFFCO PAINTING & COATING VALLEJO CA	364702	SPOT BLAST CLEAN & PAINT UNDERCOAT
	JEFFCO PAINTING & COATING VALLEJO CA	364702	WORK AREA MONITORING
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	COMPOST
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	HYDROMULCH
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	HYDROSEED
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 23 (100%)
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 25 (100%)
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 33 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER I	ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 38 (100%)
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 39 (100%)
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 40 (100%)
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	TEMPORARY FIBER ROLLS
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	TEMPORARY HIGH VISIBILITY FENCE
	M &S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	TEMPORARY SILT FENCE
	PULLMAN SST BENICIA CA	866480	COMPOSITE GIRDER STRENGTHENING
	PULLMAN SST BENICIA CA	866480	ITEM 73 (100%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ALTERNATIVE TEMPORARY CRASH CUSHION
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	CONSTRUCTION AREA SIGNS
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 14 (100%)
CONTINUE	ED ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 15 (100%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 17 (100%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 7 (100%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 8 (65%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	PORTABLE CHANGEABLE MESSAGE SIGN
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	TRAFFIC CONTROL
	S.T RHOADES CONSTRUCTION REDDING CA	930684	CPACP
	S.T RHOADES CONSTRUCTION REDDING CA	930684	HMA (TYPE A)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 107 (8.44%)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 42 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 43 (100%)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 45 (100%)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 46 (100%)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	ITEM 48 (100%)
	S.T RHOADES CONSTRUCTION REDDING CA	930684	MOBILIZATION
	S.T RHOADES CONSTRUCTION REDDING CA	930684	PLACE HMA
	S.T RHOADES CONSTRUCTION REDDING CA	930684	REPLACE AC SURFACING
	S.T RHOADES CONSTRUCTION REDDING CA	930684	TACK COAT
	VERIDICO GROUP ROSEVILLE CA	ABSENT	ASBESTOS COMPLIANCE PLAN
	VERIDICO GROUP ROSEVILLE CA	39572	DUST CONTROL PLAN
	VERIDICO GROUP ROSEVILLE CA	ABSENT	ITEM 1 (22%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	VERIDICO GROUP ROSEVILLE CA	ABSENT	ITEM 18 (1.5%)
	VERIDICO GROUP ROSEVILLE CA	ABSENT	ITEM 19 (27.6%)
	VERIDICO GROUP ROSEVILLE CA	ABSENT	ITEM 2 (37%)
	VERIDICO GROUP ROSEVILLE CA	ABSENT	ITEM 27 (90.2%)
	VERIDICO GROUP ROSEVILLE CA	39572	ITEM 28 (9%)
	VERIDICO GROUP ROSEVILLE CA	39572	ITEM 32 (79.5%)
	VERIDICO GROUP ROSEVILLE CA	ABSENT	JOB SITE MANAGEMENT
	VERIDICO GROUP ROSEVILLE CA	ABSENT	LEAD COMPLIANCE PLAN
	VERIDICO GROUP ROSEVILLE CA	ABSENT	PREPARE WATER POLLUTION CONTROL PROGRAM
	VERIDICO GROUP ROSEVILLE CA	ABSENT	PROGRESS SCHEDULE
	VERIDICO GROUP ROSEVILLE CA	39572	WORK AREA MONITORING

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APEX FENCE CO ANDERSON CA	269127	ITEM 29 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 80 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 90 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 98 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEMS 90-95 (ALL 100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 1 (12%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 10 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 100 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 107 (0.5%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 79 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 81 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY A LINE ANDERSON CA	1031889	ITEMS 10-12 (ALL 100%)
	APPLY A LINE ANDERSON CA	1031889	ITEMS 100-105 (ALL 100%)
	APPLY A LINE ANDERSON CA	1031889	ITEMS 81-81 (ALL 100%)
	APPLY A LINE ANDERSON CA	1031889	LEAD PLAN FOR SUBS SCOPE
	APPLY A LINE ANDERSON CA	1031889	MOBE FOR SUB'S SCOPE
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	ITEM 107 (0.4%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	ITEM 41 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	ITEM 51 (0.5%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	ITEM 53 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	ITEMS 53-56 (ALL 100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	MOBE FOR SUB'S SCOPE
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AUSTIN ENTERPRISE BAKERSFIELD CA	764839	SAW CUT ONLY
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 51 (19%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 57 (100%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 96 (18%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 97 (32%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	REBAR ONLY
	C & N REINFORCING SAN FRANCISCO CA	1052018	REBAR ONY
	CRYSTAL O'NEILL ELECTRIC LAKEPORT CA	1081443	ITEM 106 (100%)
	CRYSTAL O'NEILL ELECTRIC LAKEPORT CA	1081443	ITEM 13 (100%)
	DEES BURKE ENGINEERING PASADENA CA	1012305	FORM, PLACE AND FINISH ONLY
	DEES BURKE ENGINEERING PASADENA CA	1012305	ITEM 61 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	DEES BURKE ENGINEERING PASADENA CA	1012305	ITEM 65 (100%)
	DEES BURKE ENGINEERING PASADENA CA	1012305	ITEM 96 (52%)
	DEES BURKE ENGINEERING PASADENA CA	1012305	ITEM 97 (43%)
	DEES BURKE ENGINEERING PASADENA CA	1012305	ITEMS 65-67 (ALL100%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	ITEM 1 (75%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	ITEM 28 (100%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	ITEM 59 (100%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	ITEM 60 (100%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	LEAD PLAN FOR SUB'S SCOPE
	M & S ENVIRONMENTAL REDDING CA	751931	ITEM 23 (100%)
	M & S ENVIRONMENTAL REDDING CA	751931	ITEM 25 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	M & S ENVIRONMENTAL REDDING CA	751931	ITEM 33 (100%)
	M & S ENVIRONMENTAL REDDING CA	751931	ITEM 38 (100%)
	M & S ENVIRONMENTAL REDDING CA	751931	ITEMS 38-40 (ALL 100%)
	PULLMAN BENICIA CA	866480	FURNISH AND INSTALL CFRP, ACCCESS NOT INCLUDED
	PULLMAN BENICIA CA	866480	ITEM 73 (63%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 7 (100%)
	ROLL N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 8 (100%)
	S.T. RHOADES REDDING CA	930684	ITEM 107 (7%)
	S.T. RHOADES REDDING CA	930684	ITEM 42 (100%)
	S.T. RHOADES REDDING CA	930684	ITEM 45 (100%)
	S.T. RHOADES REDDING CA	930684	ITEM 48 (100%)
CONTINUED	ON NEXT PAGE		

BID211 PAGE 23 06/09/22

BIDDER ID NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	S.T. RHOADES REDDING CA	930684	ITEMS 42-43 (ALL 100%)
	S.T. RHOADES REDDING CA	930684	ITEMS 45-46 (ALL 100%)
	S.T. RHOADES REDDING CA	930684	MOBE FOR SUB'S SCOPE

01-HUM-0099 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 24 06/09/22

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE		BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	7,600.00 11,000.00	7,600.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	11,000.00	11,000.00
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	1,120,000.00	1,120,000.00
4	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	10	2,000.00	20,000.00
5	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	100	200.00	20,000.00
6	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	4,900.00	4,900.00
7	120090	CONSTRUCTION AREA SIGNS		LUMP SUM	38,000.00	38,000.00
8	120100	TRAFFIC CONTROL SYSTEM	T.C	T.TIMD CITM	420 000 00	420 000 00
9	120120	TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE SIGNAL SYSTEMS (EA) PORTABLE RADAR SPEED FEEDBACK SIGN	EA	10	380.00	3,800.00
10	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SOFT	84	17.00	1.428.00
11	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	I.F	680	13.00	8.840.00
12	120165	CHANNELIZER (SURFACE MOUNTED)	EA	150	49.00	7,350.00
13	120206	PORTABLE SIGNAL SYSTEMS (EA)	EA	3	137.000.00	411,000.00
14	013560	PORTABLE RADAR SPEED FEEDBACK SIGN	LS	TIIMP SIIM	176.000.00	176.000.00
		CVCTEM				
15	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE MANAGEMENT	LS	LUMP SUM	210,000.00	210,000.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	2,190	69.00	151,110.00
17	013561	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	10	9,000.00	90,000.00
18	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	50,000.00	90,000.00 50,000.00
19	130200					1,900.00
20	130510	TEMPORARY MULCH TEMPORARY COVER TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN WORK AREA MONITORING (BRIDGE) TREATED WOOD WASTE	SOYD	1,280	5.50	7,040.00
21	130570	TEMPORARY COVER	SOYD	260	11.00	7,040.00 2,860.00
22	130620	TEMPORARY DRAINAGE INLET PROTECTION	ΕÃ	3	600.00	1,800.00
23	130640	TEMPORARY FIBER ROLL	LF	1,570	6.50	10,205.00 1,350.00
24	130650	TEMPORARY GRAVEL BAG BERM	LF	, 75	18.00	1,350.00
25	130680	TEMPORARY SILT FENCE	LF	1,140	6.50	7,410.00
26	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	6,800.00	6,800.00
27	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	15,000.00	6,800.00 15,000.00
28	141110	WORK AREA MONITORING (BRIDGE)	LS	LUMP SUM	15,000.00	15,000.00
29	141120	TREATED WOOD WASTE	LB	3,080	1.50	4.620.00
30	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS LS	LUMP SUM	1.50 17,000.00	4,620.00 17,000.00
31	013562	BIRD AND BAT EXCLUSION DEVICE	LS	LUMP SUM	192,000.00	192,000.00
32	149001	DUST CONTROL PLAN	LS	LUMP SUM	460.00	460.00
J -		(NATURALLY OCCURRING ASBESTOS)			100.00	100.00
33	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	2,130	5.50	11,715.00
34	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	5.50 37,000.00	37,000.00
					,	,

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 25 06/09/22

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	190109	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)	CY		170.00	16,490.00
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY CY SQFT	8	840.00	6 720 00
37 (F)		STRUCTURE BACKFILL (BRIDGE)	CY	4	770.00	6,720.00 3,080.00
38	210300	HYDROMULCH	SOFT	3 310	1 00	3 310 00
39	210430	HIDROMOLCH HYDROSEED COMPOST (CY) CRACK TREATMENT REPLACE ASPHALT CONCRETE SURFACING HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT (MISCRILANEOUS AREA)	SOFT	3,310 3,310	1.00	3,310.00 3,310.00 10,710.00
40	210610	COMPOST (CY)	CY	21	510 00	10 710 00
41	374207	CRACK TREATMENT	T.NMT	0 4	44 000 00	17,600.00
42	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	19	3.100.00	
43	390132	HOT MIX ASPHALT (TYPE A)	TON	960	350.00	58,900.00 336,000.00
44	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	75	180.00	13,500.00
45	394090	PLACE HOT MIX ASPHALT	SOYD	65	24.00	1,560.00
	33 103 0	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE COLD PLANE ASPHALT CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R MODIFIED)	5215	0.5	21.00	•
46	397005	TACK COAT	TON	4	870.00 7.50 4.00	3.480.00
47	398100	REMOVE ASPHALT CONCRETE DIKE	LF	88	7.50	660.00
48	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SOYD	7,860	4.00	31,440.00
49 (F)		STRUCTURAL CONCRETE, BRIDGE	CŶ	4	3.500.00	14,000.00
50 (F)		STRUCTURAL CONCRETE, BRIDGE	CY	7,860 4 203	4,000.00	812,000.00
, ,		(POLYMER FIBER)				•
51 (F)	048197	STRUCTURAL CONCRETE, APPROACH SLAB	CY	120	2,300.00	276,000.00
		(TYPE R MODIFIED)			,	•
52	511106	DRILL AND BOND DOWEL	$_{ m LF}$	3,015	57.00	
53	511118	CLEAN EXPANSION JOINT	LF	198	70.00	13,860.00
54	519081	JOINT SEAL (MR 1/2")	$_{ m LF}$	133	75.00	9 975 00
55	519088	JOINT SEAL (MR 1")	LF	119	100.00	11,900.00
56	519091	JOINT SEAL (MR 1 1/2")	LF	64	100.00	6,400.00
57 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	58,307	4.00	233,228.00
58 (F)		STRUCTURAL STEEL (BRIDGE)	LB	33,283	20.00	665,660.00
59	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	348,000.00	348,000.00
60	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	1,335	130.00	173,550.00
61	600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	9,300.00	9,300.00
62	600011	RAPID SETTING CONCRETE (PATCH)	CF	199	77.00	15,323.00
63	600029	REMOVE ASPHALT CONCRETE SURFACING	SQFT	28,782	3.00	86 346 00
64	600033	REMOVE UNSOUND CONCRETE	CF	199	200.00	39,800.00
65	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	30,970	1.00	30,970.00
66	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	3,973	110.00	
67 (F)		(TYPE R MODIFIED) DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BAR REINFORCING STEEL (BRIDGE) STRUCTURAL STEEL (BRIDGE) CLEAN AND PAINT STRUCTURAL STEEL SPOT BLAST CLEAN AND PAINT UNDERCOAT PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) REMOVE ASPHALT CONCRETE SURFACING REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A	SQFT	30,970	7.00	216,790.00
68	600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	70,000.00	70,000.00

01-HUM-0099 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 26 06/09/22

ITEM	ITEM		UNIT OF	ESTIMATED		
NO.	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	BID	AMOUNT
69	600116	BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D BRIDGE REMOVAL (PORTION), LOCATION E COMPOSITE GIRDER STRENGTHENING (CFRP) 8 " CORRUGATED STEEL PIPE DOWNDRAIN 8 " ENTRANCE TAPER 8 " ANCHOR ASSEMBLY REMOVE OVERSIDE DRAIN MISCELLANEOUS METAL (BRIDGE) REMOVE PAVEMENT MARKER	LS	LUMP SUM	75,000.00	75,000.00
70	600117	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	126,000.00	126,000.00
71	600118	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	30,000.00	30,000.00
72	600119	BRIDGE REMOVAL (PORTION), LOCATION E	LS	LUMP SUM	183,000.00	183,000.00
73	048198	COMPOSITE GIRDER STRENGTHENING (CFRP)	SQFT	12,825	34.00	436,050.00
74	690104	8" CORRUGATED STEEL PIPE DOWNDRAIN	$\widetilde{\mathrm{LF}}$	20	47.00	940.00
75	692003	8" ENTRANCE TAPER	EA	2	820.00	1,640.00
76	692303	8" ANCHOR ASSEMBLY	EA	2	610.00	1,220.00
77	710126	REMOVE OVERSIDE DRAIN	EA	2	440.00	880.00
78 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	1,966	19.00	37,354.00
79	810120	REMOVE PAVEMENT MARKER	EA	190	8.00	1,520.00
80	810190	GUARD RAILING DELINEATOR	EA	53	16.00	848.00
81	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	94	31.00	2,914.00
82	810250	REMOVE PAVEMENT MARKER GUARD RAILING DELINEATOR PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER	EA	200	64.00	12,800.00
83	820134	OBJECT MARKER (TYPE P)	EA	12	76.00	912.00
84	820220	REMOVE MARKER	EA	11	15.00	165.00
85	820250	REMOVE ROADSIDE SIGN	EA	4	290.00	1,160.00
86	820490	RESET MARKER	EA EA	4	15.00 290.00 52.00	208.00
87	820550	RESET ROADSIDE SIGN (METAL POST)	EA	2	410.00	820.00
88	820750	FURNISH SINGLE SHEET ALUMINUM SIGN	SQFT		35.00	,
89	820840	(0.063"-UNFRAMED) ROADSIDE SIGN - ONE POST MIDWEST GUARDRAIL SYSTEM (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE IN-LINE TERMINAL SYSTEM CONCRETE BARRIER (TYPE 85 MODIFIED) CONCRETE BARRIER (TYPE 85B MODIFIED) REMOVE GUARDRAIL	17.7	1.0	700 00	7 000 00
90	832006	MIDWELL CIMDDDYII CACLEM (CLEET DOCK)	EA TE	1 100	700.00	7,000.00
90 91	832070	MIDWEST GUARDRAIL SYSTEM (STEEL PUST)	LOVE	1,100	52.00	57,200.00 93,480.00
91 92 (F)	833094	VEGETATION CONTROL (MINOR CONCRETE)	SQID	1,140	110.00	95,460.00
92 (F) 93	833094	TUBULAR BICYCLE RAILING	ഥ	2,330 17	110.00	256,960.00 95,200.00
93 94		IRANSIIION RAILING (IYPE WB-31)	EА	17	5,600.00	7,200.00
94 95	839581 839584	END ANCHOR ASSEMBLY (TYPE SFI)	ĽА	0	1,200.00	7,200.00
95 96 (F)		ALIERNALIVE IN-LINE LERMINAL SYSTEM	ĽА	2 204	5,100.00	20,400.00 1,082,880.00 128,790.00
	048199	CONCRETE BARRIER (TYPE 85 MODIFIED)	LF	2,304	4/0.00	1,082,880.00
97 (F)	048200	CONCRETE BARRIER (TYPE 85B MODIFIED)	LF.	159	810.00	128,790.00
98	839752	REMOVE GUARDRAIL	LF.	1,2/0	6.00	7,620.00
99	839758	SALVAGE METAL BRIDGE RAILING	SQFT	1,270 2,120 230	27.00	57,240.00
100	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT.	23U 260	17.00	57,240.00 3,910.00 1,080.00
101	840619	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	360	3.00	1,080.00
102	846007		LF	9,050	3.50	31,675.00

(ENHANCED WET NIGHT VISIBILITY)

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 27 06/09/22

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
103 104 105 106 107	846030 846035 847082 048201 999990	REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKING 6" TRAFFIC STRIPE TAPE WITH CONTRAST 1 1/2" CONDUIT (BRIDGE) MOBILIZATION	LF SQFT LF LS LS	2,840 34 4,450 LUMP SUM LUMP SUM	5.00 9.50 12.00 55,000.00 1,100,000.00	14,200.00 323.00 53,400.00 55,000.00 1,100,000.00
					A) B) 385 D 	11,220,849.00 AYS X 6800 13,838,849.00

ITEM	SECOND		THIRD	
	BID	AMOUNT	BID	AMOUNT
1	5,000.00	5000.00	10,000.00	10000.00
2	5,903.00	5903.00	20,000.00	20000.00
3 4	598,082.00	598082.00	1,455,000.00	1455000.00
4	2,000.00	20000.00	2,000.00	20000.00
5	200.00	20000.00	200.00	20000.00
6	6,280.00	6280.00	15,000.00	15000.00
7 8	24,800.00 1,060,000.00	24800.00 1060000.00	25,000.00 125,000.00	25000.00 125000.00
9	207.00	2070.00	75.00	750.00
10	15.00	1260.00	15.00	1260.00
11	11.00	7480.00	2.00	1360.00
12	42.00	6300.00	65.00	9750.00
13	104,667.00	314001.00	75,000.00	225000.00
14	26,250.00	26250.00	28,000.00	28000.00
15 16	42,000.00 74.00	42000.00 162060.00	45,000.00 45.00	45000.00 98550.00
17	1,100.00	11000.00	4,500.00	45000.00
18	822,712.00	822712.00	50,000.00	5000.00
19	2,511.00	2511.00	3,500.00	3500.00
20	1.00	1280.00	1.75	2240.00
21	13.00	3380.00	3.00	780.00
22	250.00	750.00	400.00	1200.00
23	10.70	16799.00	11.00	17270.00
24 25	19.00 8.60	1425.00 9804.00	12.00	900.00 9804.00
26	20,724.00	20724.00	15,000.00	15000.00
27	1,878.00	1878.00	8,000.00	8000.00
28	25,000.00	25000.00	10,000.00	10000.00
29	1.00	3080.00	1.00	3080.00
30	18,086.00	18086.00	75,000.00	75000.00
31 32	150,186.00	150186.00	90,000.00	90000.00
32	1,250.00 8.30	1250.00 17679.00	6,000.00	6000.00 17679.00
34	3,768.00	3768.00	99,000.00	99000.00
35	177.00	17169.00	85.00	8245.00
36	247.00	1976.00	750.00	6000.00
37	455.00	1820.00	500.00	2000.00
38	1.04	3442.40	1.04	3442.40
39	1.04	3442.40	1.04	3442.40

I				
ITEM	SECOND		THIRD	
	BID	AMOUNT	BID	AMOUNT
4.0	425 00	0155		
40	437.00 37,457.00	9177.00 14982.80	440.00 37,500.00	9240.00
41 42	2,693.00	51167.00	2,700.00	15000.00 51300.00
43	304.00	291840.00	305.00	292800.00
44	21.00	1575.00	175.00	13125.00
45	750.00	48750.00	22.00	1430.00
46	750.00	3000.00	750.00	3000.00
47	8.00	704.00	5.00	440.00
48	3.50	27510.00	3.50	27510.00
49	2,595.00	10380.00	8,000.00	32000.00
50	3,830.00	777490.00	7,000.00	1421000.00
51	1,275.00	153000.00	2,250.00	270000.00
52	19.19	57857.85	90.00	271350.00
53	39.00	7722.00	40.00	7920.00
54	62.00	8246.00	65.00	8645.00
55	77.00	9163.00	78.00	9282.00
56	148.00	9472.00	150.00	9600.00
57	5.50	320688.50	6.40	373164.80
58	8.50	282905.50	32.00	1065056.00
59	298,761.00	298761.00	300,000.00	300000.00
60	112.00	149520.00	112.00	149520.00
61	8,000.00	8000.00	8,000.00	8000.00
62 63	94.00	18706.00 604422.00	175.00	34825.00 60442.20
64	21.00 125.00	24875.00	2.10 125.00	24875.00
65	1.00	30970.00	1.00	30970.00
66	95.00	377435.00	95.00	377435.00
67	6.00	185820.00	6.00	185820.00
68	101,844.00	101844.00	125,000.00	125000.00
69	75,244.00	75244.00	125,000.00	125000.00
70	107,484.00	107484.00	267,000.00	267000.00
71	29,701.00	29701.00	150,000.00	150000.00
72	117,162.00	117162.00	300,000.00	300000.00
73	34.00	436050.00	48.00	615600.00
74	39.00	780.00	125.00	2500.00
75	297.00	594.00	500.00	1000.00
76	595.00	1190.00	800.00	1600.00
77	1,884.00	3768.00	2,000.00	4000.00
78	18.00	35388.00	12.00	23592.00

1				
ITEM	SECOND		ТН	IRD
	BID	AMOUNT	BID	AMOUNT
70	7.00	1220 00		
79 80	7.00 31.00	1330.00 1643.00		.00 1330.00 .00 2385.00
81	27.00	2538.00		.00 2538.00
82	55.00	11000.00		.00 2538.00
83	119.00	1428.00		.00 11000.00
84	68.00	748.00		.00 165.00
85	193.00	772.00	250	
86	502.00	2008.00		.00 180.00
87	517.00	1034.00	350	
88	31.00	1705.00		.00 1705.00
89	559.00	5590.00	600	
90	56.00	61600.00	45	.00 49500.00
91	75.00	85500.00	60	.00 68400.00
92	103.00	240608.00	110	
93	6,029.00	102493.00	4,800	
94	1,256.00	7536.00	1,000	
95	5,463.00	21852.00	4,500	
96	500.00	1152000.00	500	
97	1,500.00	238500.00	600	
98	6.00	7620.00		.00 7620.00
99	18.00	38160.00		.00 25440.00
100	15.00	3450.00		.00 3450.00
101	2.65	954.00		.65 954.00
102 103	2.80 4.50	25340.00 12780.00		.80 25340.00 .50 12780.00
103	8.00	272.00		.00 272.00
104	10.50	46725.00		.00 48950.00
106	79,705.00	79705.00	225,000	
107	1,000,000.00	1000000.00	1,260,000	
-0.	1,000,000.00		_,,	
TOT		1,288,883.45	A)	12,611,923.80
	B) 385	DAYS X 6800	B)	385 DAYS X 6800
	A+B) 1	3,906,883.45	A+B)	15,229,923.80