	STATE OF	CALIFORNIA	B T D S	UMMARY	DEPARTMENT OF	TRANSPORTATION
--	----------	------------	---------	--------	---------------	----------------

BID OPENING DATE

04/16/13 IN MENDOCINO COUNTY NEAR ALBION 01-0B8004 FROM 0.6 MILE NORTH OF NAVARRO CONTRACT NUMBER 01-MEN-1-40.9/43.7 RIVER BRIDGE TO ALBION RIVER BRIDGE LOCATION

BID211 PAGE 1 04/19/13 CONTRACT CODE 'E ' 20 CONTRACT ITEMS

RHMA OVERLAY

FEDERAL AID STP-P001-(577)E

DB GOALS: PROPOSALS ISSUED 4	DISADVANTAGED BUSINESS ENT: FUND TOTAL HM1	ERPRISE - 7.0% 0	TOTAL NUMBER	OF WORKING DAYS	30
NUMBER OF BIDDERS 3 PROGRAM ELEMENTS	ENGINEERS EST 888,83 RAS	6.00 AMOUNT UNDER	55,394.00	PERCENT UNDER EST	6.23
BID RANK	BID TOTAL BIDDER ID	BIDDER INFORMATION	(NAME/ADDRESS/L	OCATION)	
1	833,442.00 3	GRANITE CONSTRUCTI	ON COMPANY	831 724-1011	

1	033,442.00	3	GRANITE CONSTRUCTION COMPANT		00000089
			P O BOX 50085 WATSONVILLE CA 95077	FAX	831 768-4021
2	924,764.00	2	MENDOCINO CONSTRUCTION SERVICE INC PO BOX 1517 WILLITS CA 95490	FAX	707 459-2377 00443396 707 459-0644
3	986,920.00	1	ARGONAUT CONSTRUCTORS		707 542-4862 00171432
			P O BOX 639	FAX	707 542-4897

SANTA ROSA CA 95402

BID211 PAGE 2 04/19/13

LIST OF SUBCONTRACTORS

BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL CONSTRUCTION SACRAMENTO CA	ITEM 8
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	ITEMS 3, 7, 12, 13 AND 16 THRU 20
	KRC SAFETY VISALIA CA	ITEM 2

BID211 PAGE 3 04/19/13

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION SACRAMENTO CA	COLD PLANE AC, PREPAVE GRINDING
	CENTRAL STRPING SERVICE RANCHO CORDOVA CA	STRIPING & PAVEMENT MARKERS
	SPIRIT ROAD OIL MORGAN HILLS CA	TACK OIL
	STATEWIDE TRAFFIC SAFETY FAIRFIELD CA	CAS
BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SIERRA TRAFFIC MARKING LOOMIS CA	STRIPING
	WESTERN GRINDING RENO NV	PREPAVING, PROFILER, GRINDING
	WINDSOR FUEL WINDSOR CA	TACK OIL

01-0B8004 01-MEN-1-40 04/16/13

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 4 04/19/13

ITEM	ITEM		UNIT OF	ESTIMATED		
NO.	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1 500 00	1,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	11,500.00	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	93,365.00	
7	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	3	4,000.00	12,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM		2,500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM		1,000.00
7	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	480	3.00	
8	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	6 , 090	4.50	27,405.00
9	390011	PREPAVING INERTIAL PROFILER	LS		6,500.00	
10	390011	PREPAVING INERTIAL PROFILER PREPAVING GRINDING DAY	EA	LOME SOM		7,500.00
11	390253	RUBBERIZED HOT MIX ASPHALT	TON	4,510	135.00	
11	390233	(GAP GRADED-WMA)	1 ON	4,310	133.00	606,630.00
12	025432		STA	145	25.00	3,625.00
13	025432	CENTERLINE RUMBLE STRIP (GROUND IN) SHOULDER RUMBLE STRIP (GROUND IN)	STA	25	25.00	
14		DATA CORE				
15	394060		LS	LUMP SUM 2.3	1,500.00	
	397005	TACK COAT	TON		600.00	
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	89,000	.38	
17	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	480		1,920.00
18	840523	4" THERMOPLASTIC TRAFFIC STRIPE	LF	480	.20	96.00
1.0	0.40505	(BROKEN 12-3)		2 000	0.0	656.00
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3,280	.20	656.00
0.0	0.5.0.1.1	(BROKEN 36-12)		1 000	0.00	0.040.00
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,280	3.00	3,840.00
					TOTAL	833,442.00

BID211 PAGE 5 04/19/13

1					
ITEM	SECOND		THIRD		
. !	BID	AMOUNT	BID	AMOUNT	
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 15	3,250.00 7,500.00 53,314.00 2,270.00 1,500.00 5.00 3.00 8,000.00 12,500.00 164.00 30.00 30.00 3,000.00	3250.00 7500.00 53314.00 6810.00 1500.00 1500.00 2400.00 8000.00 12500.00 739640.00 4350.00 3000.00 18400.00	7,500.00 107,400.00 1,500.00 200.00 650.00 10.00 4.00 5,500.00 10,000.00 165.00 22.00 22.00 2,000.00 680.00	2500.00 7500.00 107400.00 4500.00 200.00 650.00 4800.00 24360.00 10000.00 744150.00 3190.00 2000.00 15640.00	
16 17	4.00	35600.00 1920.00	6.00	44500.00 2880.00	
18 19 20	.25 .25 4.00	120.00 820.00 5120.00	.50	480.00 1640.00 4480.00	
TOT		924,764.00		986,920.00	