

STATE OF CALIFORNIA

B I D S U M M A R Y

DEPARTMENT OF TRANSPORTATION

BID211

PAGE 1

11/08/19

BID OPENING DATE 11/07/19
 CONTRACT NUMBER 01-0E0304
 LOCATION 01-HUM-299-R16.1/R26.6

IN HUMBOLDT COUNTY AT VARIOUS
 LOCATIONS FROM 5.1 MILES EAST OF
 NORTH FORK MAD RIVER BRIDGE TO 4.3
 MILES EAST OF REDWOOD CREEK BRIDGE

CONTRACT CODE 'B '
 57 CONTRACT ITEMS

SLOPE REPAIR AND DRAINAGE

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 17 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 50

NUMBER OF BIDDERS 6 ENGINEERS EST 1,697,850.50 AMOUNT UNDER 151,511.00 PERCENT UNDER EST 8.92
 PROGRAM ELEMENTS RAS

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) |
|----------|----------------|-----------|---|
| 1 A) | 1,546,339.50 | 3 | R. BROWN CONSTRUCTION COMPANY, 530 629-3702 SB PREF CLAIMED INC. 00634826 |
| B) | 50 DAYS X 4000 | | 18 CHINA CREEK ROAD FAX 530 629-2863 |
| A+B) | 1,746,339.50 | | WILLOW CREEK CA 95573 |
| 2 A) | 1,563,575.50 | 2 | GR SUNDBERG INC. 707 825-6565 SB PREF CLAIMED 00732695 |
| B) | 46 DAYS X 4000 | | 5211 BOYD ROAD; FAX 707 825-6563 |
| A+B) | 1,747,575.50 | | ARCATA CA 95521 |
| 3 A) | 1,577,598.76 | 5 | MCCULLOUGH CONSTRUCTION INC 707 825-1014 CC PREF CLAIMED 00715577 |
| B) | 46 DAYS X 4000 | | 57 ALDERGROVE RD; FAX 707 825-1769 |
| A+B) | 1,761,598.76 | | ARCATA CA 95521 |
| 4 A) | 1,588,279.50 | 6 | SERAFIX ENGINEERING 925 552-8253 SB PREF CLAIMED CONTRACTORS, INC 01019229 |
| B) | 46 DAYS X 4000 | | 7 CROW CANYON COURT SUITE 250; FAX 925 552-8254 |
| A+B) | 1,772,279.50 | | SAN RAMON CA 94583 |
| 5 A) | 1,707,818.98 | 4 | WYLATTI RESOURCE MANAGEMENT, 707 983-8135 SB PREF CLAIMED INC 00934597 |
| B) | 46 DAYS X 4000 | | 23601 CEMETARY LANE FAX 707 983-8184 |
| A+B) | 1,891,818.98 | | COVELO CA 95428 |

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 2
11/08/19

6 A) 1,654,582.00 1
B) 60 DAYS X 4000

A+B) 1,894,582.00

MERCER-FRASER COMPANY
PO BOX 1006;
EUREKA CA 95502

707 443-6371 CC PREF CLAIMED
00105709
FAX 707 443-0277

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS
FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 3
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 03 | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | BRANCH PACKING |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | COMPOST SOCK |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | FIBER ROLLS (RECP NETTING) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | FOLIAGE PROTECTOR |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | HYDROMULCH |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | HYDROSEED |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 18 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 19 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 20 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 21 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 22 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 4
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 03 | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 23 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 25 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 26 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 27 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 28 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 29 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 30 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 31 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 32 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 33 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ITEM 34 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 5
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 03 | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | MOVE-IN / MOVE-OUT (EROSION CONTROL) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | MULCH BERM |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | PACKET FERTILIZER |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | PLANT (GROUP H) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | PLANT (GROUP I) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | PLANT (GROUP M) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | ROLLED EROSION CONTROL (NETTING) |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | SOIL AMENDMENT |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | TEMPORARY IRRIGATION |
| | M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA | 751931 | WOOD MULCH |
| | T AND S INC ANDERSON CA | 983087 | CONSTRUCTION AREA SIGNS |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 6
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--------------------------------|----------------|--|
| 03 | T AND S INC ANDERSON CA | 983087 | ITEM 2 (91%) |
| | T AND S INC ANDERSON CA | 983087 | ITEM 3 (26%) |
| | T AND S INC ANDERSON CA | 983087 | ITEM 4 (68%) |
| | T AND S INC ANDERSON CA | 983087 | ITEM 52 (92%) |
| | T AND S INC ANDERSON CA | 983087 | ITEM 56 (90%) |
| | T AND S INC ANDERSON CA | 983087 | MARKER (CULVERT) |
| | T AND S INC ANDERSON CA | 983087 | PORTABLE CHANGEABLE MESSAGE BOARD SIGN (RENTAL) |
| | T AND S INC ANDERSON CA | 983087 | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM (RENTAL) |
| | T AND S INC ANDERSON CA | 983087 | TRAFFIC CONTROL SYSTEM (PARTIAL) |
| | WILLOW HAWK, INC. SALYER CA | 989804 | ITEM 49 (25%) |
| | WILLOW HAWK, INC. SALYER CA | 989804 | ROCK SLOPE PROTECTION (PARTIAL) |

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 7
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 02 | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | BRANCH PACKING |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | COMPOST SOCK |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | FIBER ROLLS (RECP NETTING) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | FOLLAGE PROTECTOR |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | HYDROMULCH |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | HYDROSEED |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 23 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 24 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 25 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 26 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 27 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 8
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 02 | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 28 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 29 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 30 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 31 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ITEM 32 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDINGF CA | 751931 | ITEM 33 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDINGF CA | 751931 | ITEM 34 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | MOVE-IN/MOVE-OUT EROSION CONTROL |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | MULCH BERM |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | PLANT ESTABLISHMENT WORK |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | ROLLED EROSION CONTROL (NETTING) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 9
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 02 | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | TEMPORARY IRRIGATION |
| | M&S ENVIRONMENTAL LANDSCAPE, INC REDDING CA | 751931 | WOOD MULCH |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | ITEM 18 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | ITEM 19 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | ITEM 20 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | ITEM 21 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | ITEM 22 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | PACKET FERTILIZER |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | PLANT (GROUP H) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | PLANT (GROUP I) |
| | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | PLANT (GROUP M) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 10
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 02 | M&S ENVIRONMENTAL LANDSCAPE, INC. REDDING CA | 751931 | SOIL AMENDMENT |
| | ROLL N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA | 971838 | CONSTRUCTION AREA SIGNS |
| | ROLL N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA | 971838 | ITEM 2 (100%) |
| | ROLL N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA | 971838 | ITEM 3 (29%) |
| | ROLL N' ROCK CONSTRUCTION, INC. MOUNT SHASTA CA | 971838 | TRAFFIC CONTROL SYSTEM |
| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
| 05 | DOUGLAS PARKINSON AND ASSOCIATES ARCATA CA | n/a | BIOLOGIST |
| | DOUGLAS PARKINSON AND ASSOCIATES ARCATA CA | n/a | ITEM 14 (100%) |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | CONSTRUCTION AREA SIGNS |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | ITEM 2 (100%) |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | ITEM 3 (28.33%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 11
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 05 | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | ITEM 4 (100%) |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | ITEM 56 (100%) |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | LANE CLOSURES |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | PORTABLE CHANGEABLE MESSAGE SIGN |
| | ROLL N ROCK CONSTRUCTION INC MOUNT SHASTA CA | 971838 | RADAR FEED BACK SIGN |
| | SAMARA RESTORATION ARCATA CA | 960667 | BRANCH PACKING |
| | SAMARA RESTORATION ARCATA CA | 960667 | COMPOST SOCK |
| | SAMARA RESTORATION ARCATA CA | 960667 | FIBER ROLLS |
| | SAMARA RESTORATION ARCATA CA | 960667 | FOLIAGE PROTECTOR |
| | SAMARA RESTORATION ARCATA CA | 960667 | HYDROMULCH |
| | SAMARA RESTORATION ARCATA CA | 960667 | HYDROSEED |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 12
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---------------------------------|----------------|--|
| 05 | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 18 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 19 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 20 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 21 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 22 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 23 (44.44%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 24 (47.37%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 25 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 26 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 27 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 28 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 13
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---------------------------------|----------------|--|
| 05 | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 29 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 30 (62.50%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 31 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 32 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 33 (64.17%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 34 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | MOVE IN MOVE OUT EROSION |
| | SAMARA RESTORATION ARCATA CA | 960667 | MULCH BERM |
| | SAMARA RESTORATION ARCATA CA | 960667 | PACKET FERTILIZER |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT ESTABLISHMENT |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT GROUP H |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 14
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 05 | SAMARA RESTORATION ARCATA CA | 960667 | PLANT GROUP I |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT GROUP M |
| | SAMARA RESTORATION ARCATA CA | 960667 | ROLLED EROSION CONTROL- NETTING |
| | SAMARA RESTORATION ARCATA CA | 960667 | SOIL AMENDMENT |
| | SAMARA RESTORATION ARCATA CA | 960667 | TEMP IRRIGATION |
| | SAMARA RESTORATION ARCATA CA | 960667 | WOOD MULCH |
| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
| 06 | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 18 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 19 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 20 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 21 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 15
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 06 | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 22 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 23 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 24 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 25 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 26 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 27 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 28 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 29 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 30 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 31 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 32 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 16
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 06 | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 33 (100%) |
| | M&S ENVIRONMENTAL LANDSCAPES REDDING CA | 751931 | ITEM 34 (100%) |
| | NRM NATURAL RESOURCES EUREKA CA | N/A | ITEM 14 (100%) |
| | T&S DVBE INC ANDERSON CA | 983087 | ITEM 2 (100%) |
| | T&S DVBE INC ANDERSON CA | 983087 | ITEM 3 (35%) |
| | T&S DVBE INC ANDERSON CA | 983087 | TRAFFIC CONTROL (FLAGGING) |
| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
| 04 | ECOTECH RESOURCES, INC BERKELEY CA | ABSENT | CONTRACTOR SUPPLIED BIOLOGIST |
| | ECOTECH RESOURCES, INC BERKELEY CA | ABSENT | ITEM 14 (100%) |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | ITEM 2 (100%) |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | ITEM 4 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 17
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 04 | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | ITEM 56 (100%) |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | ITEM 57 (3%) |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | MOBILIZATION FOR RADAR AND MESSAGE BOARDS |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | PLAN, PROVIDE, AND INSTALL CONSTRUCTION AREA SIGNS |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM |
| | ROLL N' ROCK CONSTRUCTION, INC MOUNT SHASTA CA | 971838 | SUPPLY AND DELIVER PORTABLE CHANGEABLE MESSAGE SIGNS |
| | SAMARA RESTORATION ARTCATA CA | 60667 | BRANCH PACKING |
| | SAMARA RESTORATION ARCATA CA | 960667 | COMPOST STOCK |
| | SAMARA RESTORATION ARCATA CA | 960667 | FIBER ROLLS |
| | SAMARA RESTORATION ARCATA CA | 960667 | FOLIAGE PROTECTOR |
| | SAMARA RESTORATION ARCATA CA | 960667 | HYDROMULCH |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 18
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|----------------------------------|----------------|--|
| 04 | SAMARA RESTORATION ARTCATA CA | 60667 | HYDROSEED |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 18 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 19 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 20 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 21 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 22 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 23 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 24 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 25 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 26 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 27 (100%) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 19
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|----------------------------------|----------------|--|
| 04 | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 28 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 29 (91%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 30 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 31 (100%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | ITEM 32 (100%) |
| | SAMARA RESTORATION ARTCATA CA | 60667 | ITEM 33 (43%) |
| | SAMARA RESTORATION ARTCATA CA | 60667 | ITEM 34 (87%) |
| | SAMARA RESTORATION ARCATA CA | 960667 | MOVE IN/MOVE OUT (EROSION CONTROL |
| | SAMARA RESTORATION ARCATA CA | 960667 | MULCH BERM |
| | SAMARA RESTORATION ARCATA CA | 960667 | PACKET FERTILIZER |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT (GROUP H) |

CONTINUED ON NEXT PAGE

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 20
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---------------------------------|----------------|--|
| 04 | SAMARA RESTORATION ARCATA CA | 960667 | PLANT (GROUP I) |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT (GROUP M) |
| | SAMARA RESTORATION ARCATA CA | 960667 | PLANT ESTABLISHMENT WORK |
| | SAMARA RESTORATION ARCATA CA | 960667 | ROLLED EROSION CONTROL PRODUCT NETTING |
| | SAMARA RESTORATION ARCATA CA | 960667 | SOIL AMENDMENT |
| | SAMARA RESTORATION ARCATA CA | 960667 | TEMPORARY IRRIGATION |
| | SAMARA RESTORATION ARCATA CA | 960667 | WOOD MULCH |
| | SAPPER WEST SACRAMENTO CA | 939685 | ITEM 1 (48%) |
| | SAPPER WEST SACRAMENTO CA | 939685 | ITEM 6 (11%) |
| | SAPPER WEST SACRAMENTO CA | 939685 | PREPARE LEAD COMPLIANCE PLAN (ADL) |
| | SAPPER WEST SACRAMENTO CA | 939685 | PREPARE WATER POLLUTION CONTROL PLAN |

01-0E0304
01-HUM-299
11/07/19

BID211
PAGE 21
11/08/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|-------------------------------------|----------------|--|
| 01 | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 27 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 28 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 29 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 30 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 31 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 32 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 33 (100%) |
| | GREEN VISTA LANDSCAPE ROCKLIN CA | 878017 | ITEM 34 (100%) |

01-0E0304
01-HUM-299
11/07/19

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211
PAGE 22
11/08/19

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|-------------|--------------|--|--------------------|-----------------------|------------|------------|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 2,000.00 | 2,000.00 |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 6,000.00 | 6,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 150,000.00 | 150,000.00 |
| 4 | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS | LUMP SUM | 7,500.00 | 7,500.00 |
| 5 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 6 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 1,500.00 | 1,500.00 |
| 7 | 130570 | TEMPORARY COVER | SQYD | 1,300 | 5.00 | 6,500.00 |
| 8 | 130610 | TEMPORARY CHECK DAM | LF | 540 | 15.00 | 8,100.00 |
| 9 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 4 | 500.00 | 2,000.00 |
| 10 | 130640 | TEMPORARY FIBER ROLL | LF | 800 | 5.00 | 4,000.00 |
| 11 | 130650 | TEMPORARY GRAVEL BAG BERM | LF | 45 | 12.00 | 540.00 |
| 12 | 130730 | STREET SWEEPING | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| 13 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | 1,000.00 | 1,000.00 |
| 14 | 146002 | CONTRACTOR-SUPPLIED BIOLOGIST (LS) | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 15 | 153121 | REMOVE CONCRETE (CY) | CY | 3 | 500.00 | 1,500.00 |
| 16 | 194001 | DITCH EXCAVATION | CY | 80 | 50.00 | 4,000.00 |
| 17 | 200002 | ROADSIDE CLEARING | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| 18 | 202006 | SOIL AMENDMENT | CY | 5 | 82.50 | 412.50 |
| 19 | 202038 | PACKET FERTILIZER | EA | 980 | .55 | 539.00 |
| 20 | 204008 | PLANT (GROUP H) | EA | 30 | 55.00 | 1,650.00 |
| 21 | 204009 | PLANT (GROUP I) | EA | 45 | 55.00 | 2,475.00 |
| 22 | 204013 | PLANT (GROUP M) | EA | 860 | 55.00 | 47,300.00 |
| 23 | 038539 | TEMPORARY IRRIGATION | LS | LUMP SUM | 40,000.00 | 40,000.00 |
| 24 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM | 40,000.00 | 40,000.00 |
| 25 | 205035 | WOOD MULCH | CY | 20 | 62.00 | 1,240.00 |
| 26 | 205051 | FOLIAGE PROTECTOR | EA | 45 | 55.00 | 2,475.00 |
| 27 | 210010 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | EA | 5 | 1,000.00 | 5,000.00 |
| 28 | 210270 | ROLLED EROSION CONTROL PRODUCT (NETTING) | SQFT | 3,870 | 1.50 | 5,805.00 |
| 29 | 210300 | HYDROMULCH | SQFT | 66,800 | .10 | 6,680.00 |
| 30 | 038540 | FIBER ROLLS (RECP NETTING) | LF | 1,200 | 17.00 | 20,400.00 |
| 31 | 210360 | COMPOST SOCK | LF | 3,840 | 22.00 | 84,480.00 |
| 32 | 038541 | MULCH BERM | LF | 250 | 12.00 | 3,000.00 |
| 33 | 038542 | BRANCH PACKING | SQFT | 10,200 | 8.50 | 86,700.00 |
| 34 | 210430 | HYDROSEED | SQFT | 66,800 | .10 | 6,680.00 |
| 35 | 260203 | CLASS 2 AGGREGATE BASE (CY) | CY | 98 | 110.00 | 10,780.00 |
| 36 | 398100 | REMOVE ASPHALT CONCRETE DIKE | LF | 16 | 31.25 | 500.00 |
| 37 (F) | 510092 | STRUCTURAL CONCRETE, HEADWALL | CY | 7.6 | 2,000.00 | 15,200.00 |
| 38 (F) | 510094 | STRUCTURAL CONCRETE, DRAINAGE INLET | CY | 13.9 | 2,000.00 | 27,800.00 |

01-0E0304
01-HUM-299
11/07/19

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211
PAGE 23
11/08/19

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|----------|-----------|---|-----------------|--------------------|--------------|--------------|
| 39 | 511106 | DRILL AND BOND DOWEL | LF | 26 | 192.00 | 4,992.00 |
| 40 (F) | 610300 | CONCRETE BACKFILL (PIPE TRENCH) | CY | 63.7 | 220.00 | 14,014.00 |
| 41 | 665038 | 36" CORRUGATED STEEL PIPE (.138" THICK) | LF | 280 | 322.00 | 90,160.00 |
| 42 | 698601 | GEOMEMBRANE (WATER BARRIER) | SQYD | 2,410 | 20.75 | 50,007.50 |
| 43 | 710132 | REMOVE CULVERT (LF) | LF | 280 | 20.00 | 5,600.00 |
| 44 | 710150 | REMOVE INLET | EA | 3 | 500.00 | 1,500.00 |
| 45 | 710152 | REMOVE HEADWALL | EA | 1 | 1,000.00 | 1,000.00 |
| 46 (F) | 720110 | SMALL-ROCK SLOPE PROTECTION | CY | 61 | 198.00 | 12,078.00 |
| 47 | 723070 | ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) (CY) | CY | 1,750 | 204.00 | 357,000.00 |
| 48 | 723080 | ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY) | CY | 830 | 163.25 | 135,497.50 |
| 49 | 723095 | ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) | CY | 210 | 285.00 | 59,850.00 |
| 50 | 729011 | ROCK SLOPE PROTECTION FABRIC (CLASS 8) | SQYD | 8,280 | 4.00 | 33,120.00 |
| 51 (F) | 750001 | MISCELLANEOUS IRON AND STEEL | LB | 717 | 2.00 | 1,434.00 |
| 52 | 820112 | MARKER (CULVERT) | EA | 4 | 65.00 | 260.00 |
| 53 | 820220 | REMOVE MARKER | EA | 1 | 20.00 | 20.00 |
| 54 (F) | 839521 | CABLE RAILING | LF | 14 | 75.00 | 1,050.00 |
| 55 | 000001 | ITEM DELETED PER ADDENDUM | LS | LUMP SUM | .00 | 0.00 |
| 56 | 120201 | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 57 | 999990 | MOBILIZATION | LS | LUMP SUM | 140,000.00 | 140,000.00 |
| | | | | | A) | 1,546,339.50 |
| | | | | | B) 50 DAYS X | 4000 |
| | | | | | ----- | |
| | | | | | A+B) | 1,746,339.50 |

01-0E0304
01-HUM-299
11/07/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 24
11/08/19

| ITEM | SECOND | | THIRD | | FOURTH | | FIFTH | |
|------|------------|-----------|------------|-----------|------------|-----------|-----------|----------|
| | BID | AMOUNT | BID | AMOUNT | BID | AMOUNT | BID | AMOUNT |
| 1 | 1,800.00 | 1800.00 | 1,500.00 | 1500.00 | 2,000.00 | 2000.00 | 2,550.00 | 2550.00 |
| 2 | 8,900.00 | 8900.00 | 4,900.00 | 4900.00 | 12,000.00 | 12000.00 | 11,266.00 | 11266.00 |
| 3 | 135,000.00 | 135000.00 | 105,904.00 | 105904.00 | 185,000.00 | 185000.00 | 74,316.00 | 74316.00 |
| 4 | 4,600.00 | 4600.00 | 7,200.00 | 7200.00 | 25,000.00 | 25000.00 | 18,228.00 | 18228.00 |
| 5 | 3,500.00 | 3500.00 | 8,000.00 | 8000.00 | 15,000.00 | 15000.00 | 62,800.00 | 62800.00 |
| 6 | 1,200.00 | 1200.00 | 1,500.00 | 1500.00 | 2,000.00 | 2000.00 | 5,253.00 | 5253.00 |
| 7 | 6.00 | 7800.00 | 6.00 | 7800.00 | 4.00 | 5200.00 | 2.00 | 2600.00 |
| 8 | 12.00 | 6480.00 | 12.00 | 6480.00 | 15.00 | 8100.00 | 10.00 | 5400.00 |
| 9 | 275.00 | 1100.00 | 250.00 | 1000.00 | 300.00 | 1200.00 | 100.00 | 400.00 |
| 10 | 9.00 | 7200.00 | 6.00 | 4800.00 | 8.00 | 6400.00 | 4.00 | 3200.00 |
| 11 | 23.00 | 1035.00 | 20.00 | 900.00 | 20.00 | 900.00 | 25.00 | 1125.00 |
| 12 | 19,000.00 | 19000.00 | 4,000.00 | 4000.00 | 10,000.00 | 10000.00 | 5,000.00 | 5000.00 |
| 13 | 4,000.00 | 4000.00 | 1,500.00 | 1500.00 | 5,000.00 | 5000.00 | 1,000.00 | 1000.00 |
| 14 | 9,900.00 | 9900.00 | 6,500.00 | 6500.00 | 10,000.00 | 10000.00 | 8,743.00 | 8743.00 |
| 15 | 250.00 | 750.00 | 785.33 | 2355.99 | 500.00 | 1500.00 | 200.00 | 600.00 |
| 16 | 525.00 | 42000.00 | 54.26 | 4340.80 | 60.00 | 4800.00 | 37.00 | 2960.00 |
| 17 | 36,500.00 | 36500.00 | 42,653.00 | 42653.00 | 1,000.00 | 1000.00 | 6,944.00 | 6944.00 |
| 18 | 75.00 | 375.00 | 600.00 | 3000.00 | 100.00 | 500.00 | 759.00 | 3795.00 |
| 19 | .50 | 490.00 | 2.35 | 2303.00 | .65 | 637.00 | 3.00 | 2940.00 |
| 20 | 50.00 | 1500.00 | 93.34 | 2800.20 | 55.00 | 1650.00 | 118.00 | 3540.00 |
| 21 | 50.00 | 2250.00 | 88.89 | 4000.05 | 55.00 | 2475.00 | 118.00 | 5310.00 |
| 22 | 50.00 | 43000.00 | 9.19 | 7903.40 | 55.00 | 47300.00 | 11.78 | 10130.80 |
| 23 | 34,000.00 | 34000.00 | 18,000.00 | 18000.00 | 35,000.00 | 35000.00 | 10,126.00 | 10126.00 |
| 24 | 40,000.00 | 40000.00 | 19,000.00 | 19000.00 | 40,000.00 | 40000.00 | 11,392.00 | 11392.00 |
| 25 | 56.00 | 1120.00 | 240.00 | 4800.00 | 60.00 | 1200.00 | 303.80 | 6076.00 |

| | | | | | | | | |
|----|----------|----------|----------|----------|----------|----------|----------|----------|
| 26 | 50.00 | 2250.00 | 100.00 | 4500.00 | 55.00 | 2475.00 | 126.50 | 5692.50 |
| 27 | 900.00 | 4500.00 | 600.00 | 3000.00 | 1,000.00 | 5000.00 | 750.00 | 3750.00 |
| 28 | 1.30 | 5031.00 | .99 | 3831.30 | 1.50 | 5805.00 | 1.25 | 4837.50 |
| 29 | .09 | 6012.00 | .11 | 7348.00 | .10 | 6680.00 | .15 | 10020.00 |
| 30 | 15.75 | 18900.00 | 8.00 | 9600.00 | 17.00 | 20400.00 | 6.33 | 7596.00 |
| 31 | 20.00 | 76800.00 | 9.38 | 36019.20 | 23.00 | 88320.00 | 12.13 | 46579.20 |
| 32 | 11.00 | 2750.00 | 24.00 | 6000.00 | 12.00 | 3000.00 | 31.40 | 7850.00 |
| 33 | 7.74 | 78948.00 | 2.75 | 28050.00 | 8.00 | 81600.00 | 5.00 | 51000.00 |
| 34 | .09 | 6012.00 | .10 | 6680.00 | .10 | 6680.00 | .13 | 8684.00 |
| 35 | 250.00 | 24500.00 | 102.86 | 10080.28 | 160.00 | 15680.00 | 105.00 | 10290.00 |
| 36 | 57.00 | 912.00 | 20.00 | 320.00 | 25.00 | 400.00 | 50.00 | 800.00 |
| 37 | 3,000.00 | 22800.00 | 1,800.00 | 13680.00 | 2,300.00 | 17480.00 | 2,340.00 | 17784.00 |
| 38 | 2,100.00 | 29190.00 | 1,438.78 | 19999.04 | 2,200.00 | 30580.00 | 2,193.00 | 30482.70 |
| 39 | 47.00 | 1222.00 | 40.00 | 1040.00 | 55.00 | 1430.00 | 39.50 | 1027.00 |

01-0E0304
01-HUM-299
11/07/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 25
11/08/19

| ITEM | SECOND | | THIRD | | FOURTH | | FIFTH | |
|------|-----------|----------------|------------|----------------|------------|----------------|-----------|----------------|
| | BID | AMOUNT | BID | AMOUNT | BID | AMOUNT | BID | AMOUNT |
| 40 | 285.00 | 18154.50 | 350.00 | 22295.00 | 325.00 | 20702.50 | 230.00 | 14651.00 |
| 41 | 425.00 | 119000.00 | 276.28 | 77358.40 | 350.00 | 98000.00 | 254.36 | 71220.80 |
| 42 | 31.00 | 74710.00 | 17.91 | 43163.10 | 10.00 | 24100.00 | 15.70 | 37837.00 |
| 43 | 26.00 | 7280.00 | 57.58 | 16122.40 | 25.00 | 7000.00 | 10.00 | 2800.00 |
| 44 | 2,300.00 | 6900.00 | 1,527.33 | 4581.99 | 600.00 | 1800.00 | 1,000.00 | 3000.00 |
| 45 | 2,300.00 | 2300.00 | 3,454.00 | 3454.00 | 1,200.00 | 1200.00 | 1,000.00 | 1000.00 |
| 46 | 428.00 | 26108.00 | 159.01 | 9699.61 | 360.00 | 21960.00 | 138.00 | 8418.00 |
| 47 | 160.00 | 280000.00 | 279.11 | 488442.50 | 175.00 | 306250.00 | 334.50 | 585375.00 |
| 48 | 225.00 | 186750.00 | 264.89 | 219858.70 | 175.00 | 145250.00 | 400.00 | 332000.00 |
| 49 | 190.00 | 39900.00 | 224.62 | 47170.20 | 250.00 | 52500.00 | 470.00 | 98700.00 |
| 50 | 4.00 | 33120.00 | 6.47 | 53571.60 | 3.00 | 24840.00 | 2.50 | 20700.00 |
| 51 | 3.00 | 2151.00 | 2.00 | 1434.00 | 5.00 | 3585.00 | 2.44 | 1749.48 |
| 52 | 165.00 | 660.00 | 80.00 | 320.00 | 200.00 | 800.00 | 100.00 | 400.00 |
| 53 | 115.00 | 115.00 | 50.00 | 50.00 | 100.00 | 100.00 | 100.00 | 100.00 |
| 54 | 150.00 | 2100.00 | 200.00 | 2800.00 | 200.00 | 2800.00 | 150.00 | 2100.00 |
| 55 | .00 | 0.00 | .00 | 0.00 | .00 | 0.00 | .00 | 0.00 |
| 56 | 15,000.00 | 15000.00 | 12,000.00 | 12000.00 | 10,000.00 | 10000.00 | 10,680.00 | 10680.00 |
| 57 | 56,000.00 | 56000.00 | 151,989.00 | 151989.00 | 158,000.00 | 158000.00 | 45,000.00 | 45000.00 |
| TOT | A) | 1,563,575.50 | A) | 1,577,598.76 | A) | 1,588,279.50 | A) | 1,707,818.98 |
| | B) | 46 DAYS X 4000 | B) | 46 DAYS X 4000 | B) | 46 DAYS X 4000 | B) | 46 DAYS X 4000 |
| | A+B) | 1,747,575.50 | A+B) | 1,761,598.76 | A+B) | 1,772,279.50 | A+B) | 1,891,818.98 |

01-0E0304
01-HUM-299
11/07/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 26
11/08/19

| ITEM | SIXTH BID | AMOUNT |
|------|--------------|-----------|
| 1 | 5,000.00 | 5000.00 |
| 2 | 15,000.00 | 15000.00 |
| 3 | 175,000.00 | 175000.00 |
| 4 | 16,000.00 | 16000.00 |
| 5 | 25,000.00 | 25000.00 |
| 6 | 5,000.00 | 5000.00 |
| 7 | 10.00 | 13000.00 |
| 8 | 15.00 | 8100.00 |
| 9 | 900.00 | 3600.00 |
| 10 | 12.00 | 9600.00 |
| 11 | 65.00 | 2925.00 |
| 12 | 12,000.00 | 12000.00 |
| 13 | 7,500.00 | 7500.00 |
| 14 | 22,000.00 | 22000.00 |
| 15 | 2,500.00 | 7500.00 |
| 16 | 500.00 | 40000.00 |
| 17 | 19,000.00 | 19000.00 |
| 18 | 100.00 | 500.00 |
| 19 | 1.50 | 1470.00 |
| 20 | 72.00 | 2160.00 |
| 21 | 90.00 | 4050.00 |
| 22 | 58.00 | 49880.00 |
| 23 | 39,000.00 | 39000.00 |
| 24 | 37,000.00 | 37000.00 |
| 25 | 75.00 | 1500.00 |
| 26 | 81.00 | 3645.00 |
| 27 | 1,100.00 | 5500.00 |
| 28 | 1.50 | 5805.00 |
| 29 | .10 | 6680.00 |
| 30 | 10.00 | 12000.00 |
| 31 | 9.00 | 34560.00 |
| 32 | 8.00 | 2000.00 |
| 33 | 7.00 | 71400.00 |
| 34 | .15 | 10020.00 |
| 35 | 175.00 | 17150.00 |
| 36 | 200.00 | 3200.00 |
| 37 | 2,900.00 | 22040.00 |
| 38 | 2,500.00 | 34750.00 |
| 39 | 240.00 | 6240.00 |

01-0E0304
01-HUM-299
11/07/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 27
11/08/19

| ITEM | ----- | |
|-------|------------|----------------|
| | SIXTH | |
| | BID | AMOUNT |
| ----- | | |
| 40 | 550.00 | 35035.00 |
| 41 | 580.00 | 162400.00 |
| 42 | 30.00 | 72300.00 |
| 43 | 145.00 | 40600.00 |
| 44 | 1,500.00 | 4500.00 |
| 45 | 2,500.00 | 2500.00 |
| 46 | 310.00 | 18910.00 |
| 47 | 125.00 | 218750.00 |
| 48 | 120.00 | 99600.00 |
| 49 | 185.00 | 38850.00 |
| 50 | 2.00 | 16560.00 |
| 51 | 6.00 | 4302.00 |
| 52 | 100.00 | 400.00 |
| 53 | 500.00 | 500.00 |
| 54 | 900.00 | 12600.00 |
| 55 | .00 | 0.00 |
| 56 | 10,000.00 | 10000.00 |
| 57 | 160,000.00 | 160000.00 |
| | | |
| TOT | A) | 1,654,582.00 |
| | B) | 60 DAYS X 4000 |
| | ----- | |
| | A+B) | 1,894,582.00 |