STATE	E OF CALIFORNIA	BID SUM	MARY	DEPARTMENT OF	TRANSPORTATION	BID211
						PAGE 1
BID OPENING DATE	05/15/12	IN HUMBOLDT	COUNTY IN AND NE	AR		05/17/12
CONTRACT NUMBER	01-0A7804	EUREKA AND	ARCATA FROM EUREK	A	CONTRACT	CODE 'B '
LOCATION	01-HUM-255-0.5/8.3	CHANNEL BRI	DGE TO 0.1 MILE S	OUTH OF	25 CONT	RACT ITEMS
		K STREET				

BONDED WEARING COURSE

FEDERAL AID ACST-P255-(008)E P--()

DB GOALS: PROPOSALS ISSUED 4	DISADVANTAGED BUSINESS ENTERPF FUND TOTAL HM1		AL NUMBER OF WORKING DAYS 35
NUMBER OF BIDDERS 2 PROGRAM ELEMENTS R	ENGINEERS EST 1,558,305.40	AMOUNT UNDER 64,877.	PERCENT UNDER EST 4.16
BID RANK	BID TOTAL BIDDER ID	BIDDER INFORMATION (NAME/	ADDRESS/LOCATION)
1	1,493,427.55 1	WINDSOR FUEL COMPANY P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216
2	1,535,697.55 2	MERCER FRASER COMPANY P O BOX 1006 EUREKA CA 95502-1006	707 443-6371 00105709 FAX 707 443-0277

01-0A7804 01-HUM-255 05/15/12 BID211 PAGE 2 05/17/12

LIST OF SUBCONTRACTORS

BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY A LINE ANDERSON CA	ITEMS 5, 7, 8, 9, 12, 18, 19, 20, 21, 22, 23, 24, 25
	KERNEN CONSTRUCTION BLUE LAKE CA	ITEMS 10, 11, 13

01-0A7804 01-HUM-255 05/15/12 BID211 PAGE 3 05/17/12

LIST OF SUBCONTRACTORS

BIDDER	ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY A LINE ANDERSON CA	ITEMS 5 AND 7 THRU 9 AND 12 AND 18 THRU 25
	S T RHOADES CONSTRUCTION REDDING CA	ITEMS 3, 10, 11, 13, 4

01-0A7804 01-HUM-255 05/15/12

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 4 05/17/12

1,493,427.55

TOTAL

ITEM	ITEM		UNIT OF	ESTIMATED			
NO.	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	BID	AMOUNT	
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	4,950.00	4,950.00	
2	074017	PREPARE WATER POLLUTION CONTROL	LS	LUMP SUM	1,500.00	1,500.00	
_		PROGRAM			_,	_,	
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	297,000.00		
5	120166	CHANNELIZER (SURFACE MOUNTED)	EA	24		1,200.00	
		(LEFT IN PLACE)				•	
6	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3	3,000.00	9,000.00	
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE			1.20		
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,030	4.20	12,726.00	
9	150730	REMOVE CHANNELIZERS	EA	24	25.00	600.00	
10	152438	ADJUST FRAME AND COVER TO GRADE	EA	4	1,850.00	7,400.00	
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	3,170	5.50	17,435.00	
12	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,400.00	1,400.00	
13	390132	HOT MIX ASPHALT (TYPE A)	TON	780	135.00 750.00	105,300.00	
14	390151	ASPHALTIC EMULSION MEMBRANE	TON	150	750.00	112,500.00	
		(BONDED WEARING COURSE)					
15	390158	HOT MIX ASPHALT	TON	7,300	100.00	730,000.00	
		(BONDED WEARING COURSE-OPEN GRADED)					
16	394060	DATA CORE	LS	LUMP SUM	3,000.00	3,000.00	
17	397005	TACK COAT	TON	13	750.00		
18	840503	THERMOPLASTIC PAVEMENT MARKING	SQFT	3,030	8.00	24,240.00	
		(ENHANCED WET NIGHT VISIBILITY)					
19	023156	4" THERMOPLASTIC TRAFFIC STRIPE	$_{ m LF}$	159,000	.62	98,580.00	
		(ENHANCED WET NIGHT VISIBILITY)					
20	023157	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN	$_{ m LF}$	2,910	.55	1,600.50	
		12-3) (ENHANCED NIGHT VISIBILITY)					
21	023158	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN	$_{ m LF}$	31	.55	17.05	
		17-7) (ENHANCED WET NIGHT VISIBILITY)					
22	023159	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN	$_{ m LF}$	22,400	.45	10,080.00	
		36-12) (ENHANCED WET NIGHT VISIBILITY)					
23	023160	8" THERMOPLASTIC TRAFFIC STRIPE	$_{ m LF}$	4,790	1.75	8,382.50	
		(ENHANCED WET NIGHT VISIBILITY)					
24	023161	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN	$_{ m LF}$	110	1.75	192.50	
		12-3) (ENHANCED WET NIGHT VISIBILITY)					
25	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	3,340	4.50	15,030.00	

BID211 PAGE 5 05/17/12

ITEM	SECOND	
	BID	AMOUNT
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25	500.00 2,000.00 15,000.00 145,000.00 45.00 1,500.00 2.00 4.50 20.00 1,000.00 12.00 1,500.00 200.00 900.00 113.00 5,000.00 900.00 8.00 62 .55 .45 1.75 1.75 4.50	500.00 2000.00 15000.00 15000.00 145000.00 19240.00 13635.00 480.00 480.00 1500.00 1500.00 156000.00 135000.00 17700.00 24240.00 98580.00 1600.50 17.05 10080.00 8382.50 192.50

TOT 1,535,697.55