STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION

BID OPENING DATE 04/24/18 CONTRACT NUMBER 01-0G3604

CONTRACT NUMBER 01-0G3604 ON ROUTE 101 AT VARIOUS LOCATION 01-HUM-101-27.7/63.1 01-MEN-101-R101.1

IN HUMBOLDT AND MENDOCINO COUNTIES
ON ROUTE 101 AT VARIOUS LOCATIONS

PAGE 1
04/25/18
CONTRACT CODE 'B '
45 CONTRACT ITEMS

BID211

PLACE POLYESTER CONCRETE OVERLAY & FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 0.0%

PROPOSALS ISSUED 7 FUND TOTAL HM 0 TOTAL NUMBER OF WORKING DAYS 109

NUMBER OF BIDDERS 5 ENGINEERS EST 6,416,277.14 AMOUNT UNDER 421,283.14 PERCENT UNDER EST 6.57 PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL BI	DDER ID	BIDDER INFORMATION (NAME/ADDRESS/	LOCATION)	
,	5,994,994.00 109 DAYS X 6800	3	TRUESDELL CORPORATION OF CALIFORNIA, INC. 1310 W. 23RD STREET	00615058	NSB PREF CLAIMED
A+B)	6,736,194.00		TEMPE AZ 85282		
	6,249,000.00 109 DAYS X 6800	4	AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC 2990 BAY VISTA COURT, SUITE D	01011546	CC PREF CLAIMED
A+B)	6,990,200.00		BENICIA CA 94510		
,	6,593,060.80 109 DAYS X 6800	2	GOLDEN STATE BRIDGE, INC. 3701 MALLARD DRIVE	00851187	NSB PREF CLAIMED
A+B)	7,334,260.80		BENICIA CA 94510-1195		
,	6,785,068.72 125 DAYS X 6800	1	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC. 16351 CONSTRUCTION CIRCLE WEST	00615876	CC PREF CLAIMED
A+B)	7,635,068.72		IRVINE CA 92606		
	6,880,688.45 130 DAYS X 6800	5	MYERS & SONS CONSTRUCTION, LLC 4600 NORTHGATE BLVD SUITE 100	01033752	CC PREF CLAIMED
A+B)	7,764,688.45		SACRAMENTO CA 95834		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 25 (55%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (77%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 34 (83%)
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE ASPHALT CONCRETE SURFACING
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CHIP SEAL
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CONCRETE DECK SURFACE
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 38 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 40 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 41 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 42 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 43 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPLY-A-LINE, LLC ANDERSON CA	1031889	PAVEMENT MARKER (RETROREFLECTIVE)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	10" TRAFFIC CONTRAST STRIPE BLACK PAINT
	APPLY-A-LINE, LLC ANDERSON CA	1031889	6" THERMOPLASTIC TRAFFIC STRIPE
	APPLY-A-LINE, LLC ANDERSON CA	1031889	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	8" THERMOPLASTIC TRAFFIC STRIPE
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	COLD PLANE AC PAVEMENT
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	HOT MIX ASPHALT (TYPE A)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 10 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 11 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 12 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	TACK COAT
CONTINUED	ON NEXT PAGE		

BIDDER I	D NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEM 4 (100%)
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEM 5 (79%)
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	TRAFFIC CONTROL SYSTEM
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 5 (21%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	TRAFFIC CONTROL SYSTEM

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 25 (51.4%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (45.0%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 34 (77.1%)
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE AC SURFACING (NO HANDWORK, NO DETAILING)
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CHIP SEAL (NO HANDWORK, NO DETAILING)
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CONCRETE DECK SURFACE (NO HANDWORK, NO DETAILING)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 1 (50.0%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 38 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 40 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 41 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 42 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 43 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 44 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 45 (3.33%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 9 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	LEAD COMPLIANCE PLAN (FOR CENTRAL STRIPING'S OPERATIONS)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	MOBILIZATION (FOR CENTRAL STRIPING'S OPERATIONS)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 23 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 10 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 11 (100%)
	GRANITE CONSTRUCTION COMPANY UKIAH CA	89	ITEM 12 (100%)

CONTINUED ON NEXT PAGE

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ROLL 'N ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	971838	ITEM 4 (100%)
	ROLL 'N ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	971838	ITEM 5 (100%)
	ROLL 'N ROCK CONSTRUCTION, INC. MOUNT SHASTA CA	971838	ITEM 6 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 25 (72%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (72%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 34 (54%)
	ABSL CONSTRUCTION HAYWARD CA	621781	MACHINE CUT LOAD, SWEEP AND HAUL CHIP SEAL - NO HAND WORK
	ABSL CONSTRUCTION HAYWARD CA	621781	MACHINE CUT LOAD, SWEEP AND HAUL CONCRETE - NO HAND WORK
	ABSL CONSTRUCTION HAYWARD CA	621781	MACHINE CUT, LOAD, SWEEP AND HAUL AC - NO HAND WORK.
	CENTRAL STRIPING SERVICE, INC RANCHO CORDOVA CA	403896	ITEM 41 (100%)

BIDDER ID	NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC	403896	ITEM 42 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC	403896	ITEM 43 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC	403896	ITEM 44 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC	403896	ITEM 45 (3%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC	403896	MOBE FOR SUBCONTRACTORS WORK.
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 1 (37.5%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 38 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 40 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 9 (100%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	LEAD PLAN FOR SUBCONTRACTORS WORK
CONTINUED	ON NEXT PAGE			

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 10 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 11 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 12 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 45 (9%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 5 (13%)
	MERCER FRASER COMPANY EUREKA CA	105709	MOBE FOR SUBCONTRACTORS WORK.
	MERCER FRASER COMPANY EUREKA CA	105709	TRAFFIC CONTROL FOR SUBCONTRACTORS WORK
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 25 (85%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (28%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 34 (90%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ABSL CONSTRUCTION HAYWARD CA		621781	REMOVE ASPHALT CONCRETE SURFACING
	ABSL CONSTRUCTION HAYWARD CA		621781	REMOVE CHIP SEAL
	ABSL CONSTRUCTION HAYWARD CA		621781	REMOVE CONCRETE DECK SURFACE
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 37 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 38 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 40 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 41 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 42 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 43 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA	INC.	403896	ITEM 44 (90%)
	CENTRAL STRIPING SERVICE, RANCHO CORDOVA CA		403896	ITEM 9 (90%)
CONTINUED	ON NEXT PAGE			

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	PVMT MARKER
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	REMOVE PVMT MARKER
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	REMOVE THERMO TRAFFIC STRIPE
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	REMOVE YELLOW THERMO TRAFFIC STRIPE
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	THERMO TRAFFIC STRIPE
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	TRAFFIC CONTRAST STRIPE BLACK PAINT
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEM 4 (90%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	CPACP
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	НМА
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 10 (91%)
CONTINUED	ON NEXT PAGE		

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 11 (91%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 12 (89%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	TACK COAT
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 25 (51%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (45%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 34 (83%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 45 (1%)
	ABSL CONSTRUCTION HAYWARD CA	621781	MOBILIZATION FOR THEIR WORK
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE AC SURFACING
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CHIP SEAL

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE CONCRETE DECK SURFACE
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 1 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 38 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 40 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 41 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 42 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 43 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 44 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 45 (3%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 9 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	MOBILIZATION FOR THEIR WORK
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 5 (94%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	TRAFFIC CONTROL
	S.T. RHOADES CONSTRUCTION INC REDDING CA	930684	ITEM 10 (100%)
	S.T. RHOADES CONSTRUCTION INC REDDING CA	930684	ITEM 11 (100%)
	S.T. RHOADES CONSTRUCTION INC REDDING CA	930684	ITEM 12 (100%)
	S.T. RHOADES CONSTRUCTION INC REDDING CA	930684	ITEM 45 (3%)
	S.T. RHOADES CONSTRUCTION INC REDDING CA	930684	MOBILIZATION FOR THEIR WORK

01-0G3604 01-HUM-101 04/24/18

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 15 04/25/18

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	10,000.00	10,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)		LUMP SUM	5,000.00	5,000.00
3	090105			LUMP SUM	5,000.00 590,000.00	10,000.00 5,000.00 590,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	26.500.00	26.500.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	300,000.00	300,000.00 15,000.00
6	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM LUMP SUM	15,000.00	15,000.00
7	130100	JOB SITE MANAGEMENT	LS	TITMD CITM	E00 00	500.00
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	10,000.00	10,000.00
9	141103	CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (LS) JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) HOT MIX ASPHALT (TYPE A) TACK COAT COLD PLANE ASPHALT CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE (RSC) CLEAN EXPANSION JOINT JOINT SEAL (MR 1") JOINT SEAL (MR 1") JOINT SEAL (TYPE AL) BONDED JOINT SEAL (MR 3") BONDED JOINT SEAL (MR 2") BONDED JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 1") BAR REINFORCING STEEL (BRIDGE) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE SURFACING REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE REMOVE UNSOUND CONCRETE POLYESTER CONCRETE EXPANSION DAM PREPARE CONCRETE BRIDGE DECK SURFACE FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH FURNISH FURNISH FURNISH FURNISH FURNISH FURNISH FURNISH FURNI	LF	LUMP SUM 31,300	.40	12,520.00
10	390132	HOT MIX ASPHALT (TYPE A)	TON	1,190	350.00 850.00	416,500.00
11	397005	TACK COAT	TON	4.9	850.00	4,165.00
12	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SOYD	7.950	14.00	111,300.00
) 046125	STRUCTURAL CONCRETE, BRIDGE (RSC)	CŶ	4	8,500.00	34,000.00
14	511118	CLEAN EXPANSION JOINT	LF	782	30.00	34,000.00 23,460.00
15	519088	JOINT SEAL (MR 1")	LF	244	44.00	10,736.00
16	519091	JOINT SEAL (MR 1 1/2")	LF	12	150.00	1,800.00
17	519102	JOINT SEAL (TYPE AL)	LF	104	26.00	10,736.00 1,800.00 2,704.00
18	046126	BONDED JOINT SEAL (MR 3")	LF	168	58.00	9,744.00
19	046127	BONDED JOINT SEAL (MR 2")	LF	112	58.00	6,496.00
20	046128	BONDED JOINT SEAL (MR 1 1/2")	LF	 56	44.00	2,464.00
21	046129	BONDED JOINT SEAL (MR 1")	LF	86	80.00	6,880.00
) 520102	BAR REINFORCING STEEL (BRIDGE)	LB	312	5.00	1,560.00 5,000.00
23	600001	PUBLIC SAFETY PLAN	LS	TIIMP SUM	5.000.00	5,000.00
24	600011	RAPID SETTING CONCRETE (PATCH)	CF	1.514	25.00	37,850.00
25	600029	REMOVE ASPHALT CONCRETE SURFACING	SOFT	6.367	3.20	20.374.40
26	600031	REMOVE CONCRETE DECK SURFACE	SOFT	17.980	3.00	20,374.40 53,940.00
27	600033	REMOVE UNSOUND CONCRETE	CF	1.514	42.00	63,588.00
28	600035	POLYESTER CONCRETE EXPANSION DAM	CF	12	600.00	7,200.00
29	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SOFT	541.476	.15	63,588.00 7,200.00 81,221.40 2,654,795.00
30	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	40.843	65.00	2.654.795.00
	600043	PLACE POLYESTER CONCRETE OVERLAY	SOFT	408 398	1 00	408,398.00
	600045	TREAT BRIDGE DECK	SOFT	133.078	. 20	26,615.60
33	600047	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1.590	68.00	108,120.00
34	600049	REMOVE CHIP SEAL	SOFT	144.091	. 69	99.422.79
35	600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	24.000.00	99,422.79 24,000.00
36	600116	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	10.500.00	10,500.00
37	810120	REMOVE PAVEMENT MARKER	EA	1,320	10,500.00	1,320.00

01-0G3604
01-HUM-101
04/24/18

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 16 04/25/18

A+B) 6,736,194.00

TEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
38	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,320	25.00	33,000.00
39 (F)	046130	CONCRETE BARRIER (TYPE 9-11)	LF	1,320	3,000.00	9,000.00
40	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	50,500	1.85	93,425.00
41	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	530	13.00	6,890.00
42	840529	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	19,300	1.50	28,950.00
43	035065	10" TRAFFIC CONTRAST STRIPE BLACK PAINT	LF	19,300	1.30	25,090.00
44	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	24,100	. 40	9,640.00
45	999990	MOBILIZATION	LS	LUMP SUM	585,324.81	585,324.81
					A)	5,994,994.00
					B) 109 DA	YS X 6800

01-0G3604 01-HUM-101 04/24/18

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 17 04/25/18

1		-							
ITEM	SECOND BID AMOUNT		THIRD BID AMOUNT		FOURTH BID	TAMOUNT	FIFTH BID	AMOUNT	
1	3,000.00	3000.00	4,000.00	4000.00	2,000.00	2000.00	1,500.00	1500.00	
2	25,000.00	25000.00	10,000.00	10000.00	5,500.00	5500.00	4,000.00	4000.00	
3	613,059.60	613059.60	321,123.00	321123.00	200,000.00	200000.00	390,000.00	390000.00	
4	27,800.00	27800.00	20,000.00	20000.00	28,000.00	28000.00	16,000.00	16000.00	
5	249,350.00	249350.00	275,000.00	275000.00	350,000.00	350000.00	360,000.00	360000.00	
6	16,680.00	16680.00	30,000.00	30000.00	15,000.00	15000.00	20,000.00	20000.00	
7	10,000.00	10000.00	20,000.00	20000.00	10,000.00	10000.00	12,000.00	12000.00	
8	2,000.00	2000.00	2,000.00	2000.00	800.00	800.00	1,500.00	1500.00	
9	1.50	46950.00	1.50	46950.00	1.65	51645.00	1.50	46950.00	
10	308.00	366520.00	235.00	279650.00	390.00	464100.00	353.00	420070.00	
11	800.00	3920.00	1,250.00	6125.00	800.00	3920.00	721.00	3532.90	
12	13.50	107325.00	12.50	99375.00	15.00	119250.00	13.04	103668.00	
13	8,000.00	32000.00	8,000.00	32000.00	3,000.00	12000.00	5,200.00	20800.00	
14	30.00	23460.00	35.00	27370.00	26.00	20332.00	65.00	50830.00	
15	40.00	9760.00	55.00	13420.00	35.00	8540.00	57.00	13908.00	
16	200.00	2400.00	65.00	780.00	100.00	1200.00	61.00	732.00	
17	40.00	4160.00	45.00	4680.00	25.00	2600.00	37.00	3848.00	
18	55.00	9240.00	98.00	16464.00	65.00	10920.00	76.00	12768.00	
19	60.00	6720.00	90.00	10080.00	45.00	5040.00	51.00	5712.00	
20	65.00	3640.00	125.00	7000.00	45.00	2520.00	58.00	3248.00	
21	70.00	6020.00	110.00	9460.00	45.00	3870.00	61.00	5246.00	
22	5.00	1560.00	10.00	3120.00	5.00	1560.00	5.00	1560.00	
23	11,980.00	11980.00	1,000.00	1000.00	6,000.00	6000.00	4,000.00	4000.00	
24	20.00	30280.00	125.00	189250.00	75.00	113550.00	105.00	158970.00	
25	3.50	22284.50	2.50	15917.50	2.10	13370.70	3.50	22284.50	

26	4.00	71920.00	2.50	44950.00	6.50	116870.00	4.00	71920.00
27	65.00	98410.00	90.00	136260.00	75.00	113550.00	70.00	105980.00
28	600.00	7200.00	420.00	5040.00	600.00	7200.00	2,400.00	28800.00
29	.20	108295.20	.35	189516.60	.12	64977.12	.40	216590.40
30	70.00	2859010.00	66.00	2695638.00	85.00	3471655.00	73.00	2981539.00
31	1.00	408398.00	2.50	1020995.00	2.54	1037330.92	1.85	755536.30
32	.50	66539.00	.65	86500.70	.21	27946.38	.40	53231.20
33	60.00	95400.00	55.00	87450.00	55.00	87450.00	55.00	87450.00
34	.70	100863.70	1.00	144091.00	.60	86454.60	.65	93659.15
35	50,000.00	50000.00	20,000.00	20000.00	30,000.00	30000.00	54,000.00	54000.00
36	10,000.00	10000.00	20,000.00	20000.00	7,000.00	7000.00	22,000.00	22000.00
37	1.00	1320.00	1.00	1320.00	1.10	1452.00	1.00	1320.00
38	6.25	8250.00	6.25	8250.00	6.90	9108.00	6.25	8250.00
39	2,000.00	6000.00	2,000.00	6000.00	3,900.00	11700.00	3,000.00	9000.00

01-0G3604 01-HUM-101 04/24/18

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 18 04/25/18

ITEM	SECOND BID	AMOUNT	THIRD BID	AMOUNT	BID	FOURTH	AMOUNT	FIFTH BID	AMOUNT
40	1.35	68175.00	1.35	68175.00		1.50	75750.00	1.35	68175.00
41	2.00	1060.00	2.00	1060.00		2.20	1166.00	2.00	1060.00
42	.85	16405.00	.85	16405.00		.95	18335.00	.85	16405.00
43	.65	12545.00	.65	12545.00		.72	13896.00	.65	12545.00
44	1.00	24100.00	1.00	24100.00		1.10	26510.00	1.00	24100.00
45	600,000.00	600000.00	560,000.00	560000.00	125,00	00.00	125000.00	586,000.00	586000.00
TOT		6,249,000.00 DAYS X 6800		5,593,060.80 DAYS X 6800	A) B)	6,78 125 DAY	35,068.72 YS X 6800	A) 6,8 B) 130 DA	380,688.45 AYS X 6800
	A+B)	6,990,200.00	A+B)	7,334,260.80	A+B)	7,63	35,068.72	A+B) 7,	764,688.45