

STATE OF CALIFORNIA
 BID OPENING DATE 12/12/19
 CONTRACT NUMBER 01-0G7004
 LOCATION 01-LAK-20-28.4/28.4

B I D S U M M A R Y
 IN LAKE COUNTY IN CLEARLAKE OAKS AT
 THE CLEARLAKE OAKS MAINTENANCE
 STATION

DEPARTMENT OF TRANSPORTATION
 BID211
 PAGE 1
 12/16/19
 CONTRACT CODE 'C '
 33 CONTRACT ITEMS

INSTALL ZERO EMISSION CHARGING FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%			
PROPOSALS ISSUED	14	FUND TOTAL	0
		TOTAL NUMBER OF WORKING DAYS	35
NUMBER OF BIDDERS	4	ENGINEERS EST	331,325.00
		AMOUNT UNDER	5,335.00
		PERCENT UNDER EST	1.61

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
-----	-----	-----	-----
1 A)	325,990.00	1	ROBERT J. FRANK CONSTRUCTION, 530 222-1408 SB PREF CLAIMED
B)	35 DAYS X 3200		INC. 00520207
-----			2806 TARMAC ROAD; FAX 530 222-1429
A+B)	437,990.00		REDDING CA 96003
2 A)	420,470.00	4	SERAFIX ENGINEERING 925 552-8253 SB PREF CLAIMED
B)	35 DAYS X 3200		CONTRACTORS, INC 01019229
-----			7 CROW CANYON COURT SUITE 250; FAX 925 552-8254
A+B)	532,470.00		SAN RAMON CA 94583
3 A)	439,957.00	3	ALTA ENGINEERING GROUP, INC 415 914-0466 SB PREF CLAIMED
B)	35 DAYS X 3200		00840109
-----			1 AVENUE OF THE PALMS #311; FAX 415 829-3892
A+B)	551,957.00		SAN FRANCISCO CA 94130
4 A)	499,282.00	2	CAL VALLEY CONSTRUCTION, INC. 559 274-0300 NSB PREF CLAIMED
B)	35 DAYS X 3200		00873800
-----			5125 N. GATES AVENUE, SUITE 10 FAX 559 274-0311
A+B)	611,282.00		FRESNO CA 93722

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 2
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CONVERSE CONSTRUCTION, INC. REDDING CA	842863	ITEM 32 (57%)
	CONVERSE CONSTRUCTION, INC. REDDING CA	842863	PROVIDE AND INSTALL ELECTRICAL EQUIPMENT

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 3
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALL STEEL FENCE LATHROP CA	710512	ITEM 25 (100%)
	ALL STEEL FENCE LATHROP CA	710512	ITEM 26 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 22 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 31 (100%)
	CONVERSE CONSTRUCTION INC REDDING CA	842863	ITEM 32 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	FUNDING SIGNS
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 2 (15%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 27 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 28 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 29 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 30 (100%)

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 4
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ENERGY EFFICIENT SERVICES NOVATO CA	979743	ELECTRICAL WORK
	ENERGY EFFICIENT SERVICES NOVATO CA	979743	FLAGPOLE LIGHTING
	ENERGY EFFICIENT SERVICES NOVATO CA	979743	ITEM 23 (20%)
	ENERGY EFFICIENT SERVICES NOVATO CA	979743	ITEM 32 (30%)
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	CONC CURB
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	ITEM 18 (100%)
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	ITEM 19 (100%)
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	ITEM 20 (100%)
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	MINOR CONC
	MERZ BROS CONSTRUCTION, INC SAN RAFAEL CA	1037787	MINOR CONC DWY
	TEAM GHILOTTI, INC PETALUMA CA	895384	CLEAR & GRUB

CONTINUED ON NEXT PAGE

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 5
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TEAM GHILOTTI, INC PETALUMA CA	895384	CL2 AB
	TEAM GHILOTTI, INC PETALUMA CA	895384	HMA
	TEAM GHILOTTI, INC PETALUMA CA	895384	ITEM 10 (80%)
	TEAM GHILOTTI, INC PETALUMA CA	895384	ITEM 11 (100%)
	TEAM GHILOTTI, INC PETALUMA CA	895384	ITEM 12 (100%)
	TEAM GHILOTTI, INC PETALUMA CA	895384	ITEM 13 (100%)
	TEAM GHILOTTI, INC PETALUMA CA	895384	ITEM 14 (100%)
	TEAM GHILOTTI, INC PETALUMA CA	895384	ROAD EXC
	TEAM GHILOTTI, INC PETALUMA CA	895384	TACK

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 6
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 22 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 31 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 33 (5%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	MOBILIZATION - THEM ONLY
	APPLY-A-LINE, LLC ANDERSON CA	1031889	PARKING BUMPER
	APPLY-A-LINE, LLC ANDERSON CA	1031889	THERMO PAVEMENT MARKING
	CIVIL SUBSTATIONS, INC CLOVIS CA	1010997	EVCS INSTALLATION - ELECTRICAL - PARTIAL
	CIVIL SUBSTATIONS, INC CLOVIS CA	1010997	ITEM 32 (80%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	F&I ALUM SIGN
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	F&I ALUMINUM SIGN
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	F&I RETRO SHEETING

CONTINUED ON NEXT PAGE

01-0G7004
01-LAK-20-2
12/12/19

BID211
PAGE 7
12/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	F&I ROADSIDE SIGN
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 2 (24%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 27 (100%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 28 (100%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 29 (100%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 30 (100%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	ITEM 4 (64%)
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	PCMS - RENT ONLY
	ROLL N ROCK CONSTRUCTION, INC MOUNT SHASTA CA	971838	TRAFFIC CONTROL - PARTIAL

01-0G7004
01-LAK-20-2
12/12/19

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211
PAGE 8
12/16/19

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	7,500.00	7,500.00
3	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	3,000.00	3,000.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	3,500.00	3,500.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	3,000.00	3,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,200.00	1,200.00
7	130520	TEMPORARY HYDRAULIC MULCH	SQYD	500	5.00	2,500.00
8	130640	TEMPORARY FIBER ROLL	LF	200	5.00	1,000.00
9	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,500.00	1,500.00
10	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	7,500.00	7,500.00
11	190101	ROADWAY EXCAVATION	CY	120	225.00	27,000.00
12	260203	CLASS 2 AGGREGATE BASE (CY)	CY	81	160.00	12,960.00
13	390132	HOT MIX ASPHALT (TYPE A)	TON	67	300.00	20,100.00
14	397005	TACK COAT	TON	0.1	3,000.00	300.00
15	398100	REMOVE ASPHALT CONCRETE DIKE	LF	23	10.00	230.00
16	568064	GUARD POST	EA	10	500.00	5,000.00
17	037894	REMOVABLE GUARD POST	EA	3	600.00	1,800.00
18	730010	MINOR CONCRETE (CURB) (LF)	LF	18	50.00	900.00
19	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	3.4	1,200.00	4,080.00
20	731516	MINOR CONCRETE (DRIVEWAY)	CY	14	970.00	13,580.00
21	731710	REMOVE CONCRETE CURB (LF)	LF	52	20.00	1,040.00
22	780500	PARKING BUMPER (PRECAST CONCRETE)	EA	6	100.00	600.00
23	037895	RELOCATE FLAGPOLE	EA	1	3,500.00	3,500.00
24	037896	TRASH/RECYCLING RECEPTACLE	EA	1	1,500.00	1,500.00
25	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	64	50.00	3,200.00
26	802580	12' CHAIN LINK GATE (TYPE CL-6)	EA	1	2,500.00	2,500.00
27	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	2	40.00	80.00
28	037897	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	14	40.00	560.00
29	037898	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	14	100.00	1,400.00
30	820840	ROADSIDE SIGN - ONE POST	EA	3	1,200.00	3,600.00
31	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	59	40.00	2,360.00
32	037899	ELECTRIC VEHICLE CHARGING SYSTEM	LS	LUMP SUM	169,000.00	169,000.00
33	999990	MOBILIZATION	LS	LUMP SUM	18,000.00	18,000.00
					A)	325,990.00
					B) 35 DAYS X	3200
					A+B)	437,990.00

01-0G7004
01-LAK-20-2
12/12/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 9
12/16/19

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	2,000.00	2000.00	1,000.00	1000.00	1,600.00	1600.00
2	20,000.00	20000.00	7,500.00	7500.00	50,000.00	50000.00
3	2,000.00	2000.00	3,500.00	3500.00	5,000.00	5000.00
4	10,000.00	10000.00	4,000.00	4000.00	7,500.00	7500.00
5	3,000.00	3000.00	41,200.00	41200.00	10,000.00	10000.00
6	1,500.00	1500.00	750.00	750.00	5,000.00	5000.00
7	5.00	2500.00	8.00	4000.00	15.00	7500.00
8	6.00	1200.00	7.00	1400.00	15.00	3000.00
9	1,500.00	1500.00	1,500.00	1500.00	500.00	500.00
10	30,000.00	30000.00	19,000.00	19000.00	20,000.00	20000.00
11	225.00	27000.00	175.00	21000.00	200.00	24000.00
12	325.00	26325.00	235.00	19035.00	240.00	19440.00
13	550.00	36850.00	345.00	23115.00	440.00	29480.00
14	5,000.00	500.00	9,000.00	900.00	5,000.00	500.00
15	50.00	1150.00	30.00	690.00	70.00	1610.00
16	1,200.00	12000.00	900.00	9000.00	1,000.00	10000.00
17	1,500.00	4500.00	1,100.00	3300.00	1,500.00	4500.00
18	155.00	2790.00	125.00	2250.00	300.00	5400.00
19	1,800.00	6120.00	930.00	3162.00	3,300.00	11220.00
20	2,000.00	28000.00	3,500.00	49000.00	1,000.00	14000.00
21	25.00	1300.00	30.00	1560.00	75.00	3900.00
22	300.00	1800.00	250.00	1500.00	250.00	1500.00
23	10,000.00	10000.00	23,348.00	23348.00	2,000.00	2000.00
24	5,000.00	5000.00	2,500.00	2500.00	4,000.00	4000.00
25	135.00	8640.00	110.00	7040.00	175.00	11200.00
26	2,500.00	2500.00	1,500.00	1500.00	4,000.00	4000.00
27	15.00	30.00	15.00	30.00	9.50	19.00
28	15.00	210.00	10.00	140.00	9.50	133.00
29	10.00	140.00	8.00	112.00	7.50	105.00
30	300.00	900.00	500.00	1500.00	250.00	750.00
31	85.00	5015.00	75.00	4425.00	75.00	4425.00
32	125,000.00	125000.00	140,000.00	140000.00	188,000.00	188000.00
33	41,000.00	41000.00	41,000.00	41000.00	49,000.00	49000.00
TOT	A)	420,470.00	A)	439,957.00	A)	499,282.00
	B)	35 DAYS X 3200	B)	35 DAYS X 3200	B)	35 DAYS X 3200
	A+B)	532,470.00	A+B)	551,957.00	A+B)	611,282.00