

State of California Department of Transportation Bid Summary

Bid Opening Date: 11/16/2022 Page 1

Contract Number: 01-0E7904 11/16/2022

Project ID: 0115000021 HUMBOLDT COUNTY NEAR PHILLIPSVILLE AT 3.3 MILES NORTH OF Contract Code: A

OHMAN CREEK BRIDGE

Location: 01-Hum-254-4.2 Str. conc. bridge, Engr. streambed material and roadway excavation **Number of Items:** 78

DBE - 22.0% Federal Aid #1: ACST-P254(009)E

Proposals Issued: 5 Total Number of Working Days: 90 Overrun/Underrun: -1,344,805.95

Number of Bidders: 5 Engineers Est: 4,142,748.75 % Over/Under Est: -32.46%

		•					
Bid	Rank	Bid Total	Bidder Id	Bidder Information (Name/Address/Location)			
1	A)	\$2,797,942.80	VC0000003985	MERCER FRASER COMPANY	Phone	(707)443-6371	
	B)	90 Days * 4800		200 DINSMORE DR	CSLB#	00105709	
	A+B)	\$3,229,942.80		FORTUNA CA 95540	Fax	(707)443-0277	
2	A)	\$3,410,253.20	VC0000019493	WEST COAST CONTRACTORS,INC	Phone	(541)267-7689	
	B)	90 Days * 4800		61050 HIGHWAY 101	CSLB#	00511500	
	A+B)	\$3,842,253.20		COOS BAY OR 97420			
3	A)	\$3,560,038.70	VC0000000213	GRANITE CONSTRUCTION COMPANY	Phone	(707)467-4100	
	B)	90 Days * 4800		1324 S. State Street	CSLB#	00000089	
	A+B)	\$3,992,038.70		Ukiah CA 95482	Fax	(707)467-4143	
4	A)	\$3,696,981.66	VC1400003011	MCCULLOUGH CONSTRUCTION INC	Phone	(707)825-1014	
	B)	90 Days * 4800		57 ALDERGROVE ROAD	CSLB#	00715577	
	A+B)	\$4,128,981.66		ARCATA CA 95521			

 Bid Opening Date: 11/16/2022

 Contract Number: 01-0E7904
 11/16/2022

5	A)	\$4,167,781.00	VC2000002837	STEELHEAD CONSTRUCTORS JV	Phone	(530)226-6400
	B)	90 Days * 4800		2940 INNSBRUCK DRIVE	CSLB#	01064122
	A+B)	\$4,599,781.00		REDDING CA 96003	Fax	(530)226-6401

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	5,000.00	5,000.00
0003	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	125,000.00	125,000.00
0004	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	2.0	2,000.00	4,000.00
0005	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	10.0	200.00	2,000.00
0006	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	6,000.00	6,000.00
0007	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	25,000.00	25,000.00
8000	120120	TYPE III BARRICADE	EA	12.0	175.00	2,100.00
0009	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	16,000.00	16,000.00
0010	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	25,000.00	25,000.00
0011	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,700.00	1,700.00
0012	130520	TEMPORARY HYDRAULIC MULCH	SQYD	290.0	18.00	5,220.00
0013	130570	TEMPORARY COVER	SQYD	290.0	12.00	3,480.00
0014	130610	TEMPORARY CHECK DAM	LF	50.0	19.00	950.00
0015	130640	TEMPORARY FIBER ROLL	LF	350.0	5.25	1,837.50
0016	130680	TEMPORARY SILT FENCE	LF	240.0	5.00	1,200.00
0017	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	1.0	4,000.00	4,000.00
0018	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	3,000.00	3,000.00
0019	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	65.0	600.00	39,000.00
0020	131104	WATER QUALITY MONITORING REPORT	EA	13.0	500.00	6,500.00
0021	131105	WATER QUALITY ANNUAL REPORT	EA	2.0	1,250.00	2,500.00
0022	131201	TEMPORARY CREEK DIVERSION SYSTEMS	LS	LUMP SUM	16,500.00	16,500.00
0023	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	30,000.00	30,000.00
0024	146003	NATURAL RESOURCE PROTECTION PLAN	LS	LUMP SUM	4,500.00	4,500.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	760.0	3.00	2,280.00
0026	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	47,000.00	47,000.00
0027	190101	ROADWAY EXCAVATION	CY	3,500.0	48.00	168,000.00
0028	190185	SHOULDER BACKING	TON	1.6	1,250.00	2,000.00
0029 F	192020	STRUCTURE EXCAVATION (TYPE D)	CY	320.0	120.00	38,400.00
0030 F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	65.0	340.00	22,100.00
0031	210120	DUFF (SQFT)	SQFT	15,600.0	0.75	11,700.00
0032	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	4,860.0	1.50	7,290.00
0033	210350	FIBER ROLLS	LF	610.0	22.50	13,725.00
0034	210610	COMPOST (CY)	CY	76.0	265.00	20,140.00
0035	260203	CLASS 2 AGGREGATE BASE (CY)	CY	34.0	250.00	8,500.00
0036	390132	HOT MIX ASPHALT (TYPE A)	TON	78.0	320.00	24,960.00
0037	391006	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	0.1	1,100.00	110.00
0038	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	99.0	15.00	1,485.00
0039	397005	TACK COAT	TON	0.1	1,100.00	110.00
0040	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	140.0	30.00	4,200.00
0041	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	496.0	850.00	421,600.00
0042	490801	STEEL SHEET PILING	SQFT	1,435.0	140.00	200,900.00
0043 F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	200.0	1,100.00	220,000.00
0044 F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	42.0	1,300.00	54,600.00
0045 F	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	53.0	840.00	44,520.00
0046	046866	CONCRETE SURFACE TEXTURE (RANDOM ROUGH STACKED ROCK)	SQFT	2,450.0	23.00	56,350.00
0047	511106	DRILL AND BOND DOWEL	LF	32.0	145.00	4,640.00
0048	048302	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SII MODIFIED)	SQFT	1,408.0	150.00	211,200.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0049	512510	ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	EA	8.0	5,000.00	40,000.00
0050 F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	70,000.0	1.70	119,000.00
0051	048301	CLEAN AND PAINT STEEL SHEET PILING	LS	LUMP SUM	22,000.00	22,000.00
0052	710148	REMOVE REINFORCED CONCRETE BOX CULVERT (LS)	LS	LUMP SUM	15,000.00	15,000.00
0053	038397	ENGINEERED STREAMBED MATERIAL	CY	1,000.0	130.00	130,000.00
0054	014317	LARGE WOOD REVETMENT (CASE A)	EA	2.0	4,700.00	9,400.00
0055	014318	LARGE WOOD REVETMENT (CASE B)	EA	5.0	2,200.00	11,000.00
0056	014319	LARGE WOOD REVETMENT (CASE C)	EA	1.0	5,200.00	5,200.00
0057	014320	LARGE WOOD REVETMENT (CASE D)	EA	1.0	5,300.00	5,300.00
0058	014321	LARGE WOOD REVETMENT (CASE E)	EA	1.0	5,000.00	5,000.00
0059	014322	LARGE WOOD REVETMENT (CASE F)	EA	1.0	4,300.00	4,300.00
0060	014323	LARGE WOOD REVETMENT (PINNED LOG)	EA	1.0	3,031.30	3,031.30
0061	014324	WOODY DEBRIS CLUSTER	EA	5.0	2,600.00	13,000.00
0062	014325	ROOTWAD STUMP	EA	2.0	4,000.00	8,000.00
0063 F	750501	MISCELLANEOUS METAL (BRIDGE)	LB	1,870.0	18.00	33,660.00
0064	760010	DESTROY WELL	EA	2.0	8,000.00	16,000.00
0065	780440	PREPARE AND STAIN CONCRETE	SQFT	3,175.0	9.00	28,575.00
0066	810170	DELINEATOR (CLASS 1)	EA	1.0	320.00	320.00
0067	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	12.0	30.00	360.00
0068	820134	OBJECT MARKER (TYPE P)	EA	3.0	265.00	795.00
0069	820220	REMOVE MARKER	EA	5.0	50.00	250.00
0070	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	73.0	73.00	5,329.00
0071 F	833094	TUBULAR BICYCLE RAILING	LF	149.0	175.00	26,075.00
0072	839543	TRANSITION RAILING (TYPE WB-31)	EA	1.0	4,700.00	4,700.00

Contract Proposal of Low Bidder

Page 6

11/16/2022

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0073	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1.0	3,300.00	3,300.00
0074	037001	ALTERNATIVE CRASH CUSHION SYSTEM	EA	1.0	45,000.00	45,000.00
0075	048043	CONCRETE BARRIER (TYPE 85 MODIFIED)	LF	173.0	350.00	60,550.00
0076	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,000.0	4.50	4,500.00
0077	048280	1 1/2" CONDUIT (BRIDGE)	LS	LUMP SUM	10,000.00	10,000.00
0078	999990	MOBILIZATION	LS	LUMP SUM	250,000.00	250,000.00
					A)	2,797,942.80
					В)	90 Days * 4800
					A+B)	3,229,942.80

Summary of Remaining Bidders

	Secon	nd	Third	i	Four	th	Fift	h
Item	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0001	4,900.00	4,900.00	1,225.00	1,225.00	1,500.00	1,500.00	1,300.00	1,300.00
0002	6,000.00	6,000.00	7,500.00	7,500.00	8,000.00	8,000.00	5,800.00	5,800.00
0003	165,798.00	165,798.00	72,000.00	72,000.00	407,988.00	407,988.00	475,000.00	475,000.00
0004	2,000.00	4,000.00	2,000.00	4,000.00	2,000.00	4,000.00	2,000.00	4,000.00
0005	200.00	2,000.00	200.00	2,000.00	200.00	2,000.00	200.00	2,000.00
0006	5,500.00	5,500.00	5,540.00	5,540.00	5,950.00	5,950.00	5,800.00	5,800.00
0007	26,000.00	26,000.00	24,000.00	24,000.00	173,956.00	173,956.00	45,000.00	45,000.00
8000	55.00	660.00	75.00	900.00	80.00	960.00	210.00	2,520.00
0009	20,000.00	20,000.00	22,200.00	22,200.00	20,000.00	20,000.00	31,000.00	31,000.00
0010	300,000.00	300,000.00	10,000.00	10,000.00	12,000.00	12,000.00	33,000.00	33,000.00
0011	795.00	795.00	1,500.00	1,500.00	1,000.00	1,000.00	830.00	830.00
0012	16.34	4,738.60	16.34	4,738.60	10.00	2,900.00	17.00	4,930.00
0013	13.00	3,770.00	8.00	2,320.00	6.00	1,740.00	10.00	2,900.00
0014	32.00	1,600.00	29.00	1,450.00	12.00	600.00	14.00	700.00
0015	11.00	3,850.00	6.00	2,100.00	8.00	2,800.00	5.00	1,750.00
0016	4.00	960.00	10.50	2,520.00	9.00	2,160.00	6.50	1,560.00
0017	2,500.00	2,500.00	4,500.00	4,500.00	1,500.00	1,500.00	2,400.00	2,400.00
0018	5,000.00	5,000.00	4,500.00	4,500.00	2,000.00	2,000.00	2,300.00	2,300.00
0019	600.00	39,000.00	600.00	39,000.00	200.00	13,000.00	610.00	39,650.00
0020	500.00	6,500.00	500.00	6,500.00	400.00	5,200.00	210.00	2,730.00
0021	1,250.00	2,500.00	1,250.00	2,500.00	800.00	1,600.00	420.00	840.00
0022	39,500.00	39,500.00	50,000.00	50,000.00	94,616.00	94,616.00	31,000.00	31,000.00
0023	13,760.00	13,760.00	13,760.00	13,760.00	13,601.00	13,601.00	6,400.00	6,400.00
0024	4,200.00	4,200.00	4,200.00	4,200.00	2,500.00	2,500.00	1,700.00	1,700.00
0025	11.00	8,360.00	9.00	6,840.00	6.00	4,560.00	5.00	3,800.00
0026	22,200.00	22,200.00	135,000.00	135,000.00	115,902.00	115,902.00	8,700.00	8,700.00
0027	72.00	252,000.00	74.00	259,000.00	75.86	265,510.00	41.00	143,500.00
0028	480.00	768.00	345.00	552.00	300.00	480.00	2,000.00	3,200.00
0029	723.00	231,360.00	240.00	76,800.00	182.70	58,464.00	2,200.00	704,000.00
0030	336.00	21,840.00	1,270.00	82,550.00	1,470.71	95,596.15	1,700.00	110,500.00
0031	2.00	31,200.00	1.50	23,400.00	0.93	14,508.00	0.05	780.00
0032	1.49	7,241.40	1.49	7,241.40	1.00	4,860.00	1.50	7,290.00

Summary of Remaining Bidders

	Secon	nd	Third	d	Four	th	Fifth	1
Item	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0033	22.22	13,554.20	22.22	13,554.20	8.00	4,880.00	24.00	14,640.00
0034	265.00	20,140.00	265.00	20,140.00	200.00	15,200.00	280.00	21,280.00
0035	145.00	4,930.00	290.00	9,860.00	204.78	6,962.52	200.00	6,800.00
0036	678.00	52,884.00	460.00	35,880.00	390.00	30,420.00	420.00	32,760.00
0037	1,300.00	130.00	7,500.00	750.00	1,500.00	150.00	1,600.00	160.00
0038	77.00	7,623.00	6.00	594.00	104.00	10,296.00	53.00	5,247.00
0039	8,000.00	800.00	7,500.00	750.00	3,000.00	300.00	1,600.00	160.00
0040	53.00	7,420.00	80.00	11,200.00	70.00	9,800.00	64.00	8,960.00
0041	575.00	285,200.00	760.00	376,960.00	343.00	170,128.00	360.00	178,560.00
0042	50.00	71,750.00	115.00	165,025.00	89.58	128,547.30	110.00	157,850.00
0043	949.00	189,800.00	1,700.00	340,000.00	1,371.40	274,280.00	1,600.00	320,000.00
0044	1,842.00	77,364.00	3,205.00	134,610.00	2,382.87	100,080.54	1,800.00	75,600.00
0045	1,202.00	63,706.00	1,490.00	78,970.00	1,643.19	87,089.07	1,400.00	74,200.00
0046	44.00	107,800.00	36.00	88,200.00	26.58	65,121.00	41.00	100,450.00
0047	155.00	4,960.00	115.00	3,680.00	80.00	2,560.00	840.00	26,880.00
0048	143.00	201,344.00	102.00	143,616.00	203.66	286,753.28	110.00	154,880.00
0049	2,123.00	16,984.00	3,900.00	31,200.00	5,890.00	47,120.00	5,200.00	41,600.00
0050	1.75	122,500.00	1.55	108,500.00	1.55	108,500.00	1.50	105,000.00
0051	19,000.00	19,000.00	35,000.00	35,000.00	33,315.00	33,315.00	13,000.00	13,000.00
0052	22,273.00	22,273.00	85,000.00	85,000.00	38,600.00	38,600.00	69,000.00	69,000.00
0053	176.00	176,000.00	208.00	208,000.00	112.70	112,700.00	330.00	330,000.00
0054	3,595.00	7,190.00	4,300.00	8,600.00	6,118.50	12,237.00	4,400.00	8,800.00
0055	4,527.00	22,635.00	4,200.00	21,000.00	2,792.50	13,962.50	2,700.00	13,500.00
0056	5,621.00	5,621.00	9,050.00	9,050.00	13,527.00	13,527.00	8,500.00	8,500.00
0057	5,621.00	5,621.00	9,050.00	9,050.00	13,527.00	13,527.00	8,500.00	8,500.00
0058	3,864.00	3,864.00	8,500.00	8,500.00	11,953.50	11,953.50	7,000.00	7,000.00
0059	9,333.00	9,333.00	24,500.00	24,500.00	22,423.50	22,423.50	11,000.00	11,000.00
0060	2,336.00	2,336.00	14,000.00	14,000.00	2,584.50	2,584.50	1,800.00	1,800.00
0061	2,243.00	11,215.00	2,000.00	10,000.00	400.00	2,000.00	1,500.00	7,500.00
0062	2,179.00	4,358.00	5,900.00	11,800.00	1,897.00	3,794.00	1,100.00	2,200.00
0063	20.00	37,400.00	14.00	26,180.00	8.00	14,960.00	14.00	26,180.00
0064	4,686.00	9,372.00	11,130.00	22,260.00	9,500.00	19,000.00	11,000.00	22,000.00

Summary of Remaining Bidders

	Sec	ond	Thir	d	Fou	ırth	Fift	th
Item	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0065	9.00	28,575.00	10.00	31,750.00	6.50	20,637.50	8.00	25,400.00
0066	310.00	310.00	310.00	310.00	150.00	150.00	330.00	330.00
0067	30.00	360.00	30.00	360.00	30.00	360.00	32.00	384.00
0068	265.00	795.00	265.00	795.00	140.00	420.00	280.00	840.00
0069	72.00	360.00	125.00	625.00	20.00	100.00	34.00	170.00
0070	180.00	13,140.00	180.00	13,140.00	120.21	8,775.33	200.00	14,600.00
0071	275.00	40,975.00	172.50	25,702.50	243.27	36,247.23	180.00	26,820.00
0072	4,640.00	4,640.00	4,640.00	4,640.00	8,000.00	8,000.00	4,900.00	4,900.00
0073	3,300.00	3,300.00	3,300.00	3,300.00	8,000.00	8,000.00	3,500.00	3,500.00
0074	41,500.00	41,500.00	41,500.00	41,500.00	40,000.00	40,000.00	44,000.00	44,000.00
0075	670.00	115,910.00	800.00	138,400.00	639.38	110,612.74	450.00	77,850.00
0076	4.75	4,750.00	4.75	4,750.00	4.75	4,750.00	5.00	5,000.00
0077	2,030.00	2,030.00	23,000.00	23,000.00	8,469.00	8,469.00	7,100.00	7,100.00
0078	330,000.00	330,000.00	335,000.00	335,000.00	446,237.00	446,237.00	416,000.00	416,000.00
Total:	A)	\$3,410,253.20	A)	\$3,560,038.70	A)	\$3,696,981.66	A)	\$4,167,781.00
	В)	90 Days * 4800	B) 9	0 Days * 4800	В)	90 Days * 4800	В)	90 Days * 4800
	A+B)	\$3,842,253.20	A+B)	\$3,992,038.70	A+B)	\$4,128,981.66	A+B)	\$4,599,781.00

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213	KIE-CON ANTIOCH CA	953357	ITEM 48 (100%)
	KIE-CON ANTIOCH CA	953357	ITEM 49 (64%)
	KIE-CON ANTIOCH CA	953357	ERECT PRECAST SLAB
	PACIFIC COATINGS OCEANSIDE CA	1086309	ITEM 65 (80%)
	PACIFIC COATINGS OCEANSIDE CA	1086309	STAIN CONCRETE
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 70 (100%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 71 (100%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 72 (100%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 73 (100%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 74 (100%)
CONTINUED ON I	HIGHWAY SPECIALTY CO PALO CEDRO CA NEXT PAGE	1003147	ITEM 66 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 68 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 12 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 32 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 33 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 34 (100%)
	CONCO CONCORD CA	199902	ITEM 45 (24%)
	CONCO CONCORD CA	199902	ITEM 50 (100%)
	CONCO CONCORD CA	199902	ITEM 75 (8%)
	CONCO CONCORD CA	199902	FURNISH & INSTALL REBAR
	CONCO CONCORD CA	199902	FURNISH & INSTALL REBAR
CONTINUED ON	JARRETT FOUNDATIONS MCCLELLAN CA	999006	ITEM 41 (91%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213	JARRETT FOUNDATIONS MCCLELLAN CA	999006	DRILL, SET, POUR CAST IN DRILLED HOLE PILES
	TYRRELL RESOURCES TRUCKEE CA	938998	ITEM 26 (43%)
	TYRRELL RESOURCES TRUCKEE CA	938998	TREE REMOVAL
	DEES BURKE ENGINEERING ONTARIO CA	1012305	ITEM 75 (84%)
	DEES BURKE ENGINEERING ONTARIO CA	1012305	FORM & POUR TYPE 85 BARRIER
	T&S DVBE INC REDDING CA	983087	ITEM 6 (100%)
	T&S DVBE INC REDDING CA	983087	ITEM 7 (73%)
	T&S DVBE INC REDDING CA	983087	ITEM 8 (100%)
	T&S DVBE INC REDDING CA	983087	ITEM 9 (100%)
	T&S DVBE INC REDDING CA	983087	FLAGGING FOR TRAFFIC CONTROL
CONTINUED ON I	PITCHER SERVICES EAST PALO ALTO CA NEXT PAGE	1044895	ITEM 64 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213	JEFFCO PAINTING VALLEJO CA	364702	ITEM 51 (36%)
	JEFFCO PAINTING VALLEJO CA	364702	ITEM 78 (1%)
	JEFFCO PAINTING VALLEJO CA	364702	FIELD FINISH COAT PAINT SHEET PILING
	JEFFCO PAINTING VALLEJO CA	364702	MOBILIZATION FOR PAINTING

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000003985	KIE-CON INC. ANTIOCH CA	953357	ITEM 49 (100%)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	TORS, LLC 1012305	ITEM 75 (53%)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	TORS, LLC 1012305	FORM & POUR RAIL
	TECHNO COATINGS ANAHEIM CA	296517	ITEM 51 (100%)
	TECHNO COATINGS ANAHEIM CA	296517	ITEM 65 (100%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	ITEM 41 (95%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	ITEM 42 (100%)
	JARRETT FOUNDATIONS, INC. MCCLELLAN CA	999006	DRILL 24" CIDH CONCRETE PILING
	C&N REINFORCING SAN FRANCISCO CA	1052018	ITEM 45 (30%)
	C&N REINFORCING SAN FRANCISCO CA	1052018	ITEM 50 (100%)
CONTINUED ON N	C&N REINFORCING SAN FRANCISCO CA EXT PAGE	1052018	ITEM 75 (35%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000003985	C&N REINFORCING SAN FRANCISCO CA	1052018	REINFORCING STEEL
	C&N REINFORCING SAN FRANCISCO CA	1052018	REINFORCING STEEL
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 6 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 66 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 68 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 70 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 71 (100%)
	HIGHWAY SPECIALTY COMPANY CONTI PALO CEDRO CA	NUED 1003147	ITEM 72 (100%)
	HIGHWAY SPECIALTY COMPANY CONTI PALO CEDRO CA	NUED 1003147	ITEM 73 (100%)
	HIGHWAY SPECIALTY COMPANY CONTI PALO CEDRO CA	NUED 1003147	ITEM 74 (100%)
CONTINUED ON I	NITTA EROSION CONTROL LOOMIS CA NEXT PAGE	401640	ITEM 12 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000003985	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 32 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 33 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 34 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	ITEM 1 (50%)
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	ITEM 2 (36.6%)
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	ITEM 10 (30%)
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	ITEM 22 (10%)
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	ITEM 11 (100%)
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	LEAD COMPLIANCE PLAN
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	LEVEL 2 CRITICAL PATH METHOD SCHEDULE
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	JOB SITE MANAGEMENT
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	TEMPORARY CREEK DIVERSION SYSTEM
	VERIDICO GROUP, INC. ROSEVILLE CA	ABSENT	PREPARE WATER POLLUTION CONTROL PLAN
CONTINUED ON N	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA NEXT PAGE	ABSENT	ITEM 19 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	ITEM 20 (100%)
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	ITEM 21 (100%)
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	ITEM 23 (100%)
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	WATER QUALITY SAMPLING & ANALYSIS DAY
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	WATER QUALITY MONITORING REPORT
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	WATER QUALITY ANNUAL REPORT
	ALLUVION BIOLOGICAL CONSULTING SACRAMENTO CA	ABSENT	CONTRACTOR SUPPLIED BIOLOGIST
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 6 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 66 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 68 (100%)
CONTINUED ON 1	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA NEXT PAGE	1003147	ITEM 70 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 71 (62%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	DELINEATOR
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	OBJECT MARKER
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	VEGETATION CONTROL (MINOR CONCRETE)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	TUBULAR BICYCLE RAILING
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 72 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 73 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ITEM 74 (100%)
	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	TRANSITION RAILING
CONTINUED ON N	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA NEXT PAGE	1003147	ALTERNATIVE IN-LINE TERMINAL SYSTEM

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	HIGHWAY SPECIALTY COMPANY, INC PALO CEDRO CA	1003147	ALTERNATIVE CRASH CUSHION SYSTEM
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 36 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 37 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 38 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 39 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 40 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	HMA (TYPE A)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ASPHALT BINDER (GEOSYNTHETIC PAVEMENTINTERLAYER)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	TACK COAT
CONTINUED ON N	S.T. RHOADES CONSTRUCTION, INC. REDDING CA NEXT PAGE	930684	CPACP

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 78 (9.7%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	MOBILIZATION
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	OTORS, LLC 1012305	ITEM 75 (100%)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	CTORS, LLC 1012305	CONCRETE BARRIER (TYPE 85 MOD)
	TECHNO COATINGS, INC. ANAHEIM CA	296517	ITEM 51 (100%)
	TECHNO COATINGS, INC. ANAHEIM CA	296517	ITEM 65 (99.7%)
	TECHNO COATINGS, INC. ANAHEIM CA	296517	CLEAN & PAINT STEEL SOLDIER PILES
	TECHNO COATINGS, INC. ANAHEIM CA	296517	PREPARE & STAIN CONCRETE
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 12 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 32 (100%)
CONTINUED ON N	NITTA EROSION CONTROL LOOMIS CA NEXT PAGE	401640	ITEM 33 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 34 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	TEMPORARY HYDRAULIC MULCH
	NITTA EROSION CONTROL LOOMIS CA	401640	ROLLED EROSION CONTROL PRODUCT
	NITTA EROSION CONTROL LOOMIS CA	401640	FIBER ROLLS
	NITTA EROSION CONTROL LOOMIS CA	401640	COMPOST
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	ITEM 67 (100%)
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	ITEM 76 (100%)
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	ITEM 78 (0.4%)
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	PAVEMENT MARKERS REFLECTIVE
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	6" THERMO WET NIGHT
CONTINUED ON N	SPECIALIZED PAVEMENT MARKING ANDERSON CA NEXT PAGE	854894	MOBILIZATION

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000019493	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 41 (100%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 78 (45.7%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	24" CAST-IN-DRILLED-HOLE CONCRETE PILING
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	MOBILIZATION
	C & N REINFORCING SAN FRANCISCO CA	1052018	ITEM 50 (100%)
	C & N REINFORCING SAN FRANCISCO CA	1052018	BAR REINFORCING STEEL

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003011	CON-FAB CALIFORNIA LLC LATHROP CA	1018821	ITEM 48 (46.65%)
	CON-FAB CALIFORNIA LLC LATHROP CA	1018821	ITEM 49 (78.78%)
	CON-FAB CALIFORNIA LLC LATHROP CA	1018821	FURNISH P/S CONCRETE SLAB
	CON-FAB CALIFORNIA LLC LATHROP CA	1018821	ERECT P/S CONCRETE DECK UNIT
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 36 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 37 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 38 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 39 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 78 (1.97%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	HMA TYPE A
CONTINUED ON N	KERNEN CONSTRUCTION BLUE LAKE CA NEXT PAGE	504091	ASPHALT BINDER GPI

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003011	KERNEN CONSTRUCTION BLUE LAKE CA	504091	GPI
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	TACK COAT
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	MOBILIZATION
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	ITEM 41 (100%)
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	ITEM 64 (100%)
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	24" CIDH
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	DESTROY WELL
	APEX FENCE CO ANDERSON CA	269127	ITEM 72 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 73 (100%)
	APEX FENCE CO ANDERSON CA	269127	ITEM 74 (100%)
CONTINUED ON N	APEX FENCE CO ANDERSON CA NEXT PAGE	269127	TRANSITION RAILING

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003011	APEX FENCE CO ANDERSON CA	269127	ALT IN LINE TERMINAL SYSTEM
	APEX FENCE CO ANDERSON CA	269127	ALT CRASH CUSHION SYSTEM
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	ITEM 51 (37.93%)
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	ITEM 71 (35.35%)
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	ITEM 78 (0.83%)
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	CLEAN AND PAINT STEEL SOLDIER PILES FIELD PAINTING
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	TUBULAR BICYCLE RAILING FIELD PAINTING
	JEFFCO PAINTING & COATING INC VALLEJO CA	364702	MOBILIZATION
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	ITEM 67 (100%)
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	ITEM 76 (100%)
CONTINUED ON N	SPECIALIZED PAVEMENT MARKING ANDERSON CA NEXT PAGE	854894	ITEM 78 (0.31%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003011	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	PAVEMENT MARKERS REFLECTIVE
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	6" THERMO WET NIGHT
	SPECIALIZED PAVEMENT MARKING ANDERSON CA	854894	MOBILIZATION
	PACIFIC COATINGS OCEANSIDE CA	1086309	ITEM 65 (92.31%)
	PACIFIC COATINGS OCEANSIDE CA	1086309	ITEM 78 (1.46%)
	PACIFIC COATINGS OCEANSIDE CA	1086309	PREPARE AND STAIN CONCRETE
	PACIFIC COATINGS OCEANSIDE CA	1086309	MOBILIZATION
	CONCO CONCORD CA	199902	ITEM 45 (21.91%)
	CONCO CONCORD CA	199902	ITEM 50 (100%)
	CONCO CONCORD CA	199902	ITEM 75 (10.01%)
CONTINUED ON N	CONCO CONCORD CA NEXT PAGE	199902	BARRIER SLAB REBAR

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003011	CONCO CONCORD CA	199902	BAR REINFORCING STEEL
	CONCO CONCORD CA	199902	CONCRETE BARRIER REBAR
	NATURAL RESOURCES MANAGEMENT EUREKA CA	N/A	ITEM 23 (100%)
	NATURAL RESOURCES MANAGEMENT EUREKA CA	N/A	CONTRACTOR SUPPLIED BIOLOGIST
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	ITEM 40 (100%)
	KERNEN CONSTRUCTION BLUE LAKE CA	504091	COLD PLANE AC

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000002837	SACRAMENTO DRILLING, INC. SACRAMENTO CA	759193	ITEM 41 (75%)
	SACRAMENTO DRILLING, INC. SACRAMENTO CA	759193	ITEM 78 (%)
	SACRAMENTO DRILLING, INC. SACRAMENTO CA	759193	24" CIDH CONCRETE PILING
	SACRAMENTO DRILLING, INC. SACRAMENTO CA	759193	SUB MOBE
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 12 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEMS 12, 32-34
	HIGHWAY SPECIALTY COMPANY, INC. REDDING CA	1003147	ITEM 6 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. REDDING CA	1003147	ITEMS 6, 66, 68, 70-74
	LASSEN PILE PROBERTA CA	1064353	ITEM 42 (100%)
	CONCO CONCORD CA	199902	ITEM 45 (27%)
CONTINUED ON N	CONCO CONCORD CA NEXT PAGE	199902	ITEM 50 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000002837	CONCO CONCORD CA	199902	ITEM 75 (15%)
	CONCO CONCORD CA	199902	REBAR
	CONCO CONCORD CA	199902	REBAR
	KIE-CON INC. ANTIOCH CA	953357	ITEM 48 (100%)
	KIE-CON INC. ANTIOCH CA	953357	ITEM 49 (51%)
	KIE-CON INC. ANTIOCH CA	953357	ERECT PRECAST CONCRETE DECK UNIT
	PACIFIC COATINGS OCEANSIDE CA	1086309	ITEM 65 (100%)