STATE OF CALIFORNIA	BID SUMMARY	DEPARTMENT OF TRANSPORTATION

BID OPENING DATE 10/22/20 CONTRACT NUMBER

LOCATION

IN HUMBOLDT COUNTY NEAR EUREKA FROM 01-0C5704 0.8 MILE SOUTH OF TOMPKINS HILL ROAD OH TO 0.4 MILE NORTH OF

10/23/20 CONTRACT CODE 'B ' 102 CONTRACT ITEMS

BID211

PAGE 1

HERRICK AVENUE OC

ROADWAY REHAB FEDERAL AID ACNH-Q101-(386)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 14.0%

TOTAL NUMBER OF WORKING DAYS 105 PROPOSALS ISSUED 4 FUND TOTAL HA22 0

NUMBER OF BIDDERS 1 ENGINEERS EST 18,984,088.00 AMOUNT UNDER 2,893,608.50 PERCENT UNDER EST 15.24

PROGRAM ELEMENTS RAS

BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION) BID RANK 1 A) 16,090,479.50 1 MERCER-FRASER COMPANY 707 443-6371 00105709 77 2ND ST B) 105 DAYS X 10000 FAX 707 443-0277

A+B) 17,140,479.50 EUREKA CA 95501

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 52 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 54 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 91 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 92 (100%)
	APPLY-A-LINE, LLC ANDERSON CA	1031889	ITEM 98 (100%)
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	CUT & SWEEP RUMBLE ONLY
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	ITEM 93 (100%)
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	ITEM 94 (100%)
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	ITEM 95 (100%)
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	ITEM 96 (100%)
	APPLY-A-LINE, LLC CONTINUED ANDERSON CA	1031889	ITEM 97 (38%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	FURNISH & INSTALL REBAR
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 84 (41%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 85 (21%)
	HIGHWAY SPECIALTY COMPANY, INC. PALO CEDRO CA	1003147	ITEM 22 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. PALO CEDRO CA	1003147	ITEM 53 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. PALO CEDRO CA	1003147	ITEM 55 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. PALO CEDRO CA	1003147	ITEM 56 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. PALO CEDRO CA	1003147	ITEM 57 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTINUE PALO CEDRO CA	ED 1003147	ITEM 58 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTINUE PALO CEDRO CA	ED 1003147	ITEM 59 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTINUE PALO CEDRO CA	ED 1003147	ITEM 60 (100%)

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 61 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 62 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 63 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 64 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 65 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 66 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 67 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 68 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 69 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 70 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTIL PALO CEDRO CA	NUED 1003147	ITEM 74 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HIGHWAY SPECIALTY COMPANY, INC. C PALO CEDRO CA	CONTINUED 1003147	ITEM 75 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 76 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 77 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 78 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 79 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 80 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 81 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 82 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 83 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CPALO CEDRO CA	CONTINUED 1003147	ITEM 86 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. C PALO CEDRO CA	CONTINUED 1003147	ITEM 87 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HIGHWAY SPECIALTY COMPANY, INC. CONTINU PALO CEDRO CA	ED 1003147	ITEM 88 (100%)
	HIGHWAY SPECIALTY COMPANY, INC. CONTINU PALO CEDRO CA	ED 1003147	ITEM 90 (100%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	FIBER REINFORCING MATRIX EXCLUDING WATER SUPPLY
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	HYDRAULIC BIOTIC GROWTH MATRIX EXCLUDING WATER SUPPLY
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	ITEM 28 (84%)
	M&S ENVIRONMENTAL LANDSCAPES, INC. REDDING CA	751931	ITEM 29 (84%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 10 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 51 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 6 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 7 (14%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 71 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	TRAFFIC CONTROL FOR SUB WORK ONLY
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 44 (30%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 46 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 47 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	ITEM 49 (100%)
	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	OPERATED GRINDER RENTAL ONLY
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 100 (100%)
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 101 (100%)
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 99 (100%)

01-0C5704 01-HUM-101 10/22/20

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 8 10/23/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE		BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	9,500.00	9,500.00
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM LUMP SUM LUMP SUM	330,000.00	330,000.00
4	090205	LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (LS) DISPUTE RESOLUTION BOARD ON-SITE MEETING	EA	5	6,000.00	30,000.00
5	090210	HOURLY OFF-SITE	HR	20	200.00	4,000.00
	100000	DISPUTE-RESOLUTION-BOARD-RELATED TASKS			15 000 00	15 000 00
6	120090	CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) PORTABLE RADAR SPEED FEEDBACK SIGN	LS	LUMP SUM	15,000.00	15,000.00
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	711,000.00	711,000.00
8	120120	TYPE III BARRICADE	EA	4 100	300.00	1,800.00
9	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT.	4,100	6.00	24,600.00
10	120165	CHANNELIZER (SURFACE MOUNTED)	EA	40	35.00	1,400.00
11	010476	SYSTEM				
12	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	17,500.00	17,500.00
13	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE MANAGEMENT	LS	LUMP SUM 28,100 4	33,000.00	33,000.00 407,450.00 20,000.00
14	129000	TEMPORARY RAILING (TYPE K)	$_{ m LF}$	28,100	14.50	407,450.00
15	010477	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	4	5,000.00	20,000.00
16	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	73,000.00	73,000.00
17	130200	JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,500.00	2,500.00
18	130505	MOVE-IN/MOVE-OUT		LUMP SUM LUMP SUM 1		
19	130620	TEMPORARY DRAINAGE INLET PROTECTION	EΑ	24	300.00 303,000.00	7.200.00
20	130730	STREET SWEEPING	LS	LUMP SUM	303.000.00	303.000.00
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	25.000.00	25,000.00
22	141120	(TEMPORARY EROSION CONTROL) TEMPORARY DRAINAGE INLET PROTECTION STREET SWEEPING TEMPORARY CONCRETE WASHOUT TREATED WOOD WASTE TEMPORARY HIGH-VISIBILITY FENCE	LB	120.000	.10	12,000.00
23	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	900	4.00	12,000.00 3,600.00
24	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	34.000.00	34,000.00
25	190101	ROADWAY EXCAVATION	CY	3,620	60.00	217,200.00
26	190185	SHOULDER BACKING	TON	1,700	70.00	119,000.00
27	210110	IMPORTED TOPSOIL (CY)	CY	300	80.00	24,000.00
28	010478	FIBER REINFORCED MATRIX	SOFT	5,400	.70	3,780.00
29	010479	HYDRAULIC BIOTIC GROWTH MEDIUM	SOFT	5,400	.75	4,050.00
30	260203	CLASS 2 AGGREGATE BASE (CY)	$\widetilde{\mathtt{CY}}$	2.710	105.00	284,550.00
31	370120	ASPHALT-RUBBER BINDER	TON	900 LUMP SUM 3,620 1,700 300 5,400 2,710 7 22	600.00	4,200.00
32	374207	CRACK TREATMENT	LNMI	22	5,200.00	114,400.00
33	375036	PRECOATED AGGREGATE (SEAL COAT)	TON	37	, , , , , , ,	20,073.00
34	390132	HOT MIX ASPHALT (TYPE A)	TON	16,700		2,839,000.00

01-0C5704 01-HUM-101 10/22/20

62

820790

FURNISH SINGLE SHEET ALUMINUM SIGN

(0.080"-FRAMED)

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 9 10/23/20

41,220.00

 ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT	
35	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	20,800	160.00	3,328,000.00	
36	391006	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	9	550.00	3,328,000.00 4,950.00	
37	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	8,800	2.00	17,600.00	
38	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	3,780	4.00	15,120.00	
39	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	3,160		12,640.00	
40	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	60		240.00	
41	394090	PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	220	100.00	22,000.00	
42	397005		TON	130	650.00	84,500.00	
43	398100	REMOVE ASPHALT CONCRETE DIKE	LF	130 7,000	5.00	35,000.00	
44	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SOYD	99,700	5.00	498,500.00 20,000.00 8,800.00	
45	710210	ADJUST FRAME AND GRATE TO GRADE	ΕÃ	5	5.00 4,000.00	20,000.00	
46	730070	COLD PLANE ASPHALT CONCRETE PAVEMENT ADJUST FRAME AND GRATE TO GRADE DETECTABLE WARNING SURFACE	SQFT	220	40.00	8,800.00	
47	731627	MINOR CONCRETE (CURB, SIDEWALK AND	CY	17	1,850.00	31,450.00	
48	731760	REMOVE CONCRETE CURB AND SIDEWALK (SQYD)	SQYD	88	200.00	17,600.00	
49	780254	CURB RAMP) REMOVE CONCRETE CURB AND SIDEWALK (SQYD) ADJUST ACCESS BOX FRAME AND COVER (UTILITY)	EA	9	1,350.00	12,150.00	
50	780258	ADJUST MANHOLE FRAME AND COVER (UTILITY)	EA	4	4,500.00	18,000.00	
51	780500	PARKING BUMPER (PRECAST CONCRETE)	EA	41	300.00	12,300.00	
52	810120	REMOVE PAVEMENT MARKER	EA	3,420	2.00	6,840.00	
53	810190	GUARD RAILING DELINEATOR	EA	580	15.00	8,700.00	
54	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA EA	3,730	4 00	14,920.00 10,125.00	
55	820250	REMOVE ROADSIDE SIGN	EA	81	125.00	10,125.00	
56	820360	REMOVE SIGN PANEL	EA	3	125.00	375.00	
57	820650	RELOCATE SIGN PANEL	EA	5	250.00	1,250.00	
58	820720	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	1,100	26.50	29,150.00	
59	820750	REMOVE SIGN PANEL RELOCATE SIGN PANEL FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	270	12.50	3,375.00	
60	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	450	13.75	6,187.50	
61	820780	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	180	17.50	3,150.00	
		(

SQFT

2,290 18.00

01-0C5704 01-HUM-101 10/22/20

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 10 10/23/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
63	820840	ROADSIDE SIGN - ONE POST	EA		275.00	9,350.00
64	820850	ROADSIDE SIGN - TWO POST	EA	36	750.00	27,000.00
65	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)		2	210.00	420.00
66	820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST		1	500.00	500.00
67	820920	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA			27,500.00
68	010480	FURNISH LAMINATED WOOD BOX POST (TYPE L)	EA	4	2,300.00	9,200.00
69	010481	FURNISH LAMINATED WOOD BOX POST (TYPE M)	EA	46	1,800.00	9,200.00 82,800.00
70	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	$_{ m LF}$	9,260	24.00	222,240.00
71	832070	VEGETATION CONTROL (MINOR CONCRETE)	SOYD	8,930	62.00	553,660.00
72	833072	WILDLIFE PASSAGE WAY (TYPE S)	ΕÃ	140	100.00	553,660.00 14,000.00
73	833073	WILDLIFE PASSAGE WAY (TYPE M)	EA	1	2,000.00	2,000.00
74	839219	(LAMINATED WOOD BOX POST) FURNISH LAMINATED WOOD BOX POST (TYPE L) FURNISH LAMINATED WOOD BOX POST (TYPE M) MIDWEST GUARDRAIL SYSTEM (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) WILDLIFE PASSAGE WAY (TYPE S) WILDLIFE PASSAGE WAY (TYPE M) DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	830	35.00	29,050.00
75	839543	TRANSITION RAILING (TYPE WB-31)	EA	5	4,000.00	20,000.00
76	010482	LOW SPEED GUARDRAIL TRANSITION	LF	75	75.00	5,625.00
77	839561	RAIL TENSIONING ASSEMBLY	EA	6	750.00	5,625.00 4,500.00
78	839576	END CAP (TYPE A)	EA	6	400.00	2,400.00
79	010483	ASYMMETRICAL REPLACEMENT ASSEMBLY	EA	8	1,500.00	12,000.00
80	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	650.00	2,400.00 12,000.00 10,400.00
81	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	16	3,000.00	48,000.00 100,000.00 50,000.00 1,096,200.00
82	010484	MAX TENSION MEDIAN CRASH CUSHION	EA	8	12,500.00	100,000.00
83	010485	CRASH CUSHION (TYPE SCI)	EA	1	50,000.00	50,000.00
84	839640	CONCRETE BARRIER (TYPE 60M)	LF	8,120	135.00	1,096,200.00
85	839642	CONCRETE BARRIER (TYPE 60MC)	LF	5,530	145.00	801,850.00
86 (F	') 839745	CONCRETE BARRIER TRANSITION	$_{ m LF}$	157	650.00	801,850.00 102,050.00
87	839752	REMOVE GUARDRAIL	LF	10,900	2.30	25,070.00
88	839767	RECONSTRUCT GUARDRAIL (WOOD POST)	LF	25	75.00	25,070.00 1,875.00 690,000.00
89	839774	REMOVE CONCRETE BARRIER	LF	13,800	50.00	690,000.00
90	839782	REMOVE CRASH CUSHION	EA	1	1,750.00	1,750.00
91	840516	(STEEL POST) TRANSITION RAILING (TYPE WB-31) LOW SPEED GUARDRAIL TRANSITION RAIL TENSIONING ASSEMBLY END CAP (TYPE A) ASYMMETRICAL REPLACEMENT ASSEMBLY END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE IN-LINE TERMINAL SYSTEM MAX TENSION MEDIAN CRASH CUSHION CRASH CUSHION (TYPE SCI) CONCRETE BARRIER (TYPE 60M) CONCRETE BARRIER (TYPE 60MC) CONCRETE BARRIER TRANSITION REMOVE GUARDRAIL RECONSTRUCT GUARDRAIL (WOOD POST) REMOVE CONCRETE BARRIER REMOVE CRASH CUSHION THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	5,170	4.00	20,680.00
92	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	1,340	.35	469.00
93	840623	,	LF	56,000	.35	19,600.00

(ENHANCED WET NIGHT VISIBILITY)

(BROKEN 36-12)

01-0C5704
01-HUM-101
10/22/20

HUM-101 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 11 10/23/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
94	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	152,100	.58	88,218.00
95	846009	(ENHANCED WEI NIGHT VISIBILITI) 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	8,220	1.00	8,220.00
96	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,610	3.00	10,830.00
97	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	960	50.00	48,000.00
98	847200	REMOVE 6" TRAFFIC STRIPE	LF	68,500	.35	23,975.00
99	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	8,500.00	8,500.00
100	870600	TRAFFIC MONITORING STATION SYSTEM	LS	LUMP SUM	245,000.00	245,000.00
101	871300	CAMERA SYSTEMS	LS	LUMP SUM	55,000.00	55,000.00
102	999990	MOBILIZATION	LS	LUMP SUM	1,600,000.00	1,600,000.00
					A) B) 105 D	16,090,479.50 AYS X 10000
					A+B)	17,140,479.50