STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION

BID OPENING DATE 05/12/21

LOCATION

IN DEL NORTE COUNTY AT VARIOUS CONTRACT NUMBER 01-0J8604 LOCATIONS 01-DN-0999-VAR

PAGE 1 05/13/21 CONTRACT CODE 'D ' 43 CONTRACT ITEMS

BID211

REHAB BRIDGE DECKS FEDERAL AID NONE

TOTAL NUMBER OF WORKING DAYS

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0% PROPOSALS ISSUED 6 FUND TOTAL

NUMBER OF BIDDERS 4 ENGINEERS EST 1,203,214.47 AMOUNT OVER 566,554.53 PERCENT OVER EST 47.09

BID RANK	BID TOTAL BII	DDER ID	BIDDER INFORMATION (NAME/ADDRES	SS/LOCATION)	
1 A)	1,769,769.00	2	TRUESDELL CORPORATION OF CALIFORNIA, INC.	602 437-1711 00615058	CC PREF CLAI
B)	53 DAYS X 4000			FAX 602 437-1821	
A+B)	1,981,769.00		TEMPE AZ 85282		
2 A)	1,834,000.00	3	AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC	707 746-8028 01011546	CC PREF CLAI
B)	53 DAYS X 4000		2990 BAY VISTA COURT, SUITE D;		
A+B)	2,046,000.00		BENICIA CA 94510		
3 A)	1,951,197.50	4	MYERS & SONS CONSTRUCTION, LLC	916 283-9950 01033752	CC PREF CLAI
B)	53 DAYS X 4000		4600 NORTHGATE BLVD, SUITE 100		
A+B)	2,163,197.50		SACRAMENTO CA 95834		
4 A)	2,367,031.50	1	GOLDEN STATE BRIDGE, INC.	925 372-8000 00851187	CC PREF CLAI
B)	53 DAYS X 4000		3701 MALLARD DRIVE;	FAX 925 372-8001	
A+B)	2,579,031.50		BENICIA CA 94510		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 16 (100%)
	ASPHALT IMPRESSIONS INC SACRAMENTO CA	900385	COLORED HMA (TYPE A)
	ASPHALT IMPRESSIONS INC SACRAMENTO CA	900385	ITEM 13 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 38 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 40 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 41 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	PAVEMENT MARKER (RETROREFLECTIVE)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	6" TRAFFIC STRIPE TAPE
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	6" TRAFFIC STRIPE TAPE WITH CONTRAST
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	COLD PLANE ASPHALT CONCRETE PAVEMENT
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	HOT MIX ASPHALT (TYPE A)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEM 12 (100%)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEM 14 (100%)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEM 15 (100%)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	TACK COAT
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	CONSTRUCTION AREA SIGNS
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 3 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 4 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	TRAFFIC CONTROL SYSTEM
	RV CONCRETE, INC. ANAHEIM CA	924742	BAR REINFORCING STEEL (BRIDGE)
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION A
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION B
	RV CONCRETE, INC. ANAHEIM CA	924742	DRILL AND BOND DOWEL
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 17 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 18 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 25 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 32 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 33 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 35 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	RECONSTRUCT STEEL COVER PLATE
	RV CONCRETE, INC. ANAHEIM CA	924742	STRUCTURAL CONCRETE, BRIDGE (RSC)
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 42 (100%)
CONTINUED	ON NEXT PAGE		

01-0J8604 01-DN-0999 05/12/21 BID211 PAGE 5 05/13/21

BIDDER ID NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	SPENCER ELECTRIC CUTTEN CA	917603	MODIFYING TRAFFIC MONITORING STATIONS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 1 (37.5%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 38 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 39 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 40 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 41 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 43 (8.9%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 9 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	LEAD COMPLIANCE PLAN (FOR CENTRAL STRIPING'S OPERATIONS)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	MOBILIZATION (FOR CENTRAL STRIPING'S OPERATIONS)
	PAVEMENT RECYCLING SYSTEMS, INC. SACRAMENTO CA	569352	GRIND EXISTING BRIDGE DECK (NO HANDWORK/DETAIL GRINDS)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PAVEMENT RECYCLING SYSTEMS, ISACRAMENTO CA	INC.	569352	ITEM 16 (50.0%)
	ROLL 'N ROCK CONSTRUCTION, IN MOUNT SHASTA CA		971838	FURNISH PCMS BOARDS (NO HANDLING OR MAINTENANCE)
	ROLL 'N ROCK CONSTRUCTION, IN MOUNT SHASTA CA		971838	ITEM 3 (100%)
	ROLL 'N ROCK CONSTRUCTION, IN MOUNT SHASTA CA		971838	ITEM 4 (20.1%)
	ROLL 'N ROCK CONSTRUCTION, IN MOUNT SHASTA CA		971838	ITEM 5 (60.0%)
	ROLL 'N ROCK CONSTRUCTION, IN MOUNT SHASTA CA		971838	2-PERSON FLAGGING (X23 SHIFTS)
	S.T. RHOADES CONSTRUCTION, IN REDDING CA		930684	ITEM 12 (100%)
	S.T. RHOADES CONSTRUCTION, IN REDDING CA	NC.	930684	ITEM 13 (100%)
	S.T. RHOADES CONSTRUCTION, IN REDDING CA	NC.	930684	ITEM 14 (100%)
	S.T. RHOADES CONSTRUCTION, IN REDDING CA		930684	ITEM 15 (100%)
	S.T. RHOADES CONSTRUCTION, IN REDDING CA		930684	ITEM 43 (25.0%)
CONTINUED	ON NEXT PAGE			

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	S.T. RHOADES CONSTRUCTION, INC. REDDING CA	930684	MOBILIZATION (FOR ST RHOADES' OPERATIONS)
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 42 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 16 (50%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 43 (3%)
	ABSL CONSTRUCTION HAYWARD CA	621781	MOBILIZATION FOR THEIR WORK
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 1 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 43 (8%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 9 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEMS 37-41
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	MOBILIZATION FOR THEIR WORK
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEM 12 (100%)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEM 43 (16.5%)
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	ITEMS 12-15
	DARREN TAYLOR CONSTRUCTION INC ANDERSON CA	903262	MOBILIZATION FOR THEIR WORK
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 3 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 4 (3.8%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	5 SHIFTS OF FLAGGING
	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 42 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	ITEM 1 (38%)
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	ITEM 43 (7%)
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	ITEMS 37-41 (ALL 100%)
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	LEAD PLAN FR SUB'S SCOPE
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	403896	MOBE FOR SUB'S SCOPE
	DARREN TAYLOR CONSTRUCTION, INC ANDERSON CA	903262	ITEM 12 (100%)
	DARREN TAYLOR CONSTRUCTION, INC ANDERSON CA	903262	ITEM 43 (16%)
	DARREN TAYLOR CONSTRUCTION, INC ANDERSON CA	903262	ITEMS 12-15 (ALL 100%)
	DARREN TAYLOR CONSTRUCTION, INC ANDERSON CA	903262	MOBE FOR SUB'S SCOPE
	PAVEMENT RECYCLING SYSTEMS SACRAMENTO CA	569352	ITEM 16 (100%)
CONTINUED	ON NEXT PAGE		

BID211 PAGE 11 05/13/21

BIDDER ID NAME AND ADDRESS		LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SPENCER ELECTRIC CUTTEN CA	917603	ITEM 42 (100%)
	T AND S DVBE ANDERSON CA	983087	GC TO ASSIST SET UP AND TAKE DOWN, ATTENUATOR TRUCK NOT INC
	T AND S DVBE ANDERSON CA	983087	ITEM 3 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 4 (75%)

01-0J8604 01-DN-0999 05/12/21

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 12 05/13/21

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (LS) JOB SITE MANAGEMENT	LS	LUMP SUM	10,000.00 67,000.00 20,000.00 82,000.00 8,000.00 7,500.00	10.000.00
2	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	67.000.00	67,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	20,000.00	20,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	82,000.00	82,000.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	8,000.00	8,000.00
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	7,500.00	7,500.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	12,500.00	12,500.00
8	140003	A CDECTAC CAMPITANAE DIAM	TC	LUMP SUM	5,000.00	5,000.00
9	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC	LF	3,070	12,500.00 5,000.00 3.00	9,210.00
		STRIPE (HAZARDOUS WASTE)		•		•
10	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	15,000.00	15,000.00
11	011503	BAT AND BIRD EXCLUSION DEVICE	LS	LUMP SUM	5,000.00	5,000.00
12	390132	HOT MIX ASPHALT (TYPE A)	TON	120	825.00	99,000.00
13	011504	COLORED HMA (TYPE A)	SQYD	120	100.00	12,000.00
14	397005	TACK COAT	TON	0.5	2,100.00	1,050.00
15	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,010	28.00	28,280.00
16	420203	GRIND EXISTING BRIDGE DECK	SQYD	1,851	27.00	49,977.00
17 (F) 047677	STRUCTURAL CONCRETE, BRIDGE (RSC)	CY	14.3	7,500.00	107,250.00
18	511106	DRILL AND BOND DOWEL	LF	41	45.00	1,845.00
19	511118	CLEAN EXPANSION JOINT	LF	318	38.00	12,084.00
20	519081	JOINT SEAL (MR 1/2")	LF	41	83.00	3,403.00
21	519088	JOINT SEAL (MR 1")	LF	38	86.00	3,268.00
22	519091	JOINT SEAL (MR 1 1/2")	LF	38	99.00	3,762.00
23	519100	JOINT SEAL (MR 2")	LF	119	99.00	11,781.00
24	047678	BONDED JOINT SEAL (MR 1")	LF	82	58.00	4,756.00
	F) 520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,887	4.50	8,491.50
26	600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	6,000.00	6,000.00
27	600011	RAPID SETTING CONCRETE (PATCH)	CF	150	30.00	4,500.00
28	600033	REMOVE UNSOUND CONCRETE	CF	150	90.00	13,500.00
29	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	59,525	.45	26,786.25
30	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	5,420	95.00	514,900.00
	F) 600043	PLACE POLYESTER CONCRETE OVERLAY	SQFT	59,548	3.00	178,644.00
32	600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	55,000.00	55,000.00
33		REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS) BAT AND BIRD EXCLUSION DEVICE HOT MIX ASPHALT (TYPE A) COLORED HMA (TYPE A) TACK COAT COLD PLANE ASPHALT CONCRETE PAVEMENT GRIND EXISTING BRIDGE DECK STRUCTURAL CONCRETE, BRIDGE (RSC) DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1") BONDED JOINT SEAL (MR 1") BAR REINFORCING STEEL (BRIDGE) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE FURNISH POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION C PECONSTRUCT STEEL COVER PLATE	LS	LUMP SUM	55,000.00	55,000.00
34	600117	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	5,000.00	5,000.00 7,200.00
35	047679	RECONSTRUCT STEEL COVER PLATE	EA	8	900.00	7,200.00
36	047680	BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C RECONSTRUCT STEEL COVER PLATE GALVANIC ANODES	EA	425	36.00	15,300.00
37	810120	REMOVE PAVEMENT MARKER	EA	140	1.00	140.00

01-0J8604	
01-DN-0999	
05/12/21	

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 13 05/13/21

ITEM	ITEM		UNIT OF	ESTIMATED		
NO.	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	BID	AMOUNT
38	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	190	13.00	2,470.00
39	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,060	2.75	8,415.00
40	847060	6" TRAFFIC STRIPE TAPE	$_{ m LF}$	1,700	5.25	8,925.00
41	847082	6" TRAFFIC STRIPE TAPE WITH CONTRAST	$_{ m LF}$	10,800	6.25	67,500.00
42	872135	MODIFYING TRAFFIC MONITORING STATIONS	LS	LUMP SUM	32,000.00	32,000.00
43	999990	MOBILIZATION	LS	LUMP SUM	180,331.25	180,331.25
					A)	1,769,769.00
					B) 53 DAYS X 4000	
					A+B)	1,981,769.00

SUMMARY OF REMAINING BIDDERS

TTEM	ITEM SECOND BID AMOUNT		SECOND THIRD		FOURTH		
1150			BID AMOUNT		BID	AMOUNT	
1	4,000.00		1,500.00	1500.00	4,000.00	4000.00	
2	190,000.00		170,000.00	170000.00	288,000.00	288000.00	
3	19,380.00		19,380.00	19380.00	14,000.00	14000.00	
4	160,000.00		185,000.00	185000.00	270,000.00	270000.00	
5	20,000.00		6,400.00	6400.00	25,000.00	25000.00	
6	1,349.25		2,400.00	2400.00	9,000.00	9000.00	
7	1,000.00		1,000.00	1000.00	3,000.00	3000.00	
8	6,000.00		5,000.00	5000.00	8,000.00	8000.00	
9	1.70		1.70	5219.00	2.00	6140.00	
10	17,500.00		15,000.00	15000.00	45,000.00	45000.00	
11	25,000.00		15,000.00	15000.00	25,000.00	25000.00	
12	1,010.00		785.00	94200.00	800.00	96000.00	
13	100.00		180.00	21600.00	180.00	21600.00	
14	1,800.00		2,000.00	1000.00	2,000.00	1000.00	
15	8.00		26.00	26260.00	21.00	21210.00	
16	35.00		35.00	64785.00	20.00	37020.00	
17	3,000.00		3,200.00	45760.00	9,000.00	128700.00	
18	150.00		155.00	6355.00	85.00	3485.00	
19	40.00		63.00	20034.00	45.00	14310.00	
20	45.00		105.00	4305.00	89.00	3649.00	
21	70.00		142.00	5396.00	99.00	3762.00	
22	85.00		126.00	4788.00	115.00	4370.00	
23 24	100.00 100.00		155.00 123.00	18445.00 10086.00	125.00 125.00	14875.00 10250.00	
	3.00		3.00	5661.00	4.00	7548.00	
25 26	14,000.00		3,000.00	3000.00	1,000.00	1000.00	
27	25.00		150.00	22500.00	145.00	21750.00	
28	120.00		236.00	35400.00	110.00	16500.00	
29	.35		.50	29762.50	.70	41667.50	
30	76.00		88.00	476960.00	90.00	487800.00	
31	3.50		3.25	193531.00	5.00	297740.00	
32	75,000.00		39,000.00	39000.00	40,000.00	40000.00	
33	20,000.00		30,000.00	30000.00	22,000.00	22000.00	
34	6,969.00		30,000.00	30000.00	3,000.00	3000.00	
35	750.00		880.00	7040.00	2,000.00	16000.00	
36	18.00		58.00	24650.00	35.00	14875.00	
37	1.00		1.00	140.00	1.00	140.00	
38	12.00		12.00	2280.00	12.00	2280.00	
39	1.00		1.00	3060.00	1.00	3060.00	
ا ر	1.00	3000.00	1.00	3000.00	1.00	3000.00	

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 15 05/13/21

ı					-			
ITEM	SECONI		T	HIRD		FOURTH		
	BID	AMOUNT	BID AMOUNT		BID	I	AMOUNT	
40 41	5.00 6.00	8500.00 64800.00		 5.00 6.00	8500.00 64800.00		5.00 6.00	8500.00 64800.00
42 43	31,000.00 180,000.00	31000.00 180000.00	31,00 195,00	0.00	31000.00 195000.00	•	0.00	31000.00 230000.00
43	180,000.00	100000.00	195,000	3.00	195000.00	230,0	,00.00	230000.00
TOT	A)	1,834,000.00	A)	1,9	951,197.50	A)	2,36	57,031.50
	B) 53	B DAYS X 4000	B)	53 D	AYS X 4000	B)	53 DAY	YS X 4000
	A+B)	2,046,000.00	A+B)	2,2	L63,197.50	A+B)	2,5	79,031.50