STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION

BID OPENING DATE 08/19/20 CONTRACT NUMBER

LOCATION

01-0F5304 01-HUM-299-R1.8/R1.8 01-HUM-200-R2.7/R2.7 IN HUMBOLDT COUNTY NEAR ARCATA AT ROUTE 200/299 SEPARATION

PAGE 1 08/21/20 CONTRACT CODE 'A ' 89 CONTRACT ITEMS

BID211

PERMIT REQUIREMENTS FOR BRIDGES FEDERAL AID NONE

DVDE	GUALS.	DISADDED	AFIFKANS	розтигоо	ENIEKPRISES -	3.0%
ם מונות	CONTG.	חם זם עם דת	77FTFD AMC	DIICTMECC	ENTERPRISES -	2 ∩≥

PROPOSALS ISSUED 11 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 88

NUMBER OF BIDDERS	7	ENGINEERS EST	3,711,899.40	AMOUNT UNDER	316,498.40	PERCENT UN	NDER E	ST	8.53
PROGRAM ELEMENTS		RAS							

	7 RA		3,711,899.40	AMOUNT UNDER	316,498.40	PERCENT UNDER E	ST 8.53
BID R	RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION	I (NAME/ADDRESS	/LOCATION)	
1	L A)	3,395,401.00	7	STEELHEAD CONSTRUC	CTORS JV	530 226-6400 01064122	SB PREF CLAIMED
	B)	88 DAYS X 4800		2940 INNSBRUCK DR		FAX 530 226-6400	
A	A+B)	3,817,801.00		REDDING CA 96003			
2	2 A)	3,700,646.10	5	TBC		415 456-8972	CC PREF CLAIMED
	B)	88 DAYS X 4800		250 BEL MARIN KEYS	BLVD STE A	00626859 FAX 415 459-0665	
A	 A+B)	4,123,046.10		NOVATO CA 94949			
3	3 A)	3,840,783.74	2	MERCER-FRASER COMP	PANY		CC PREF CLAIMED
	B)	88 DAYS X 4800		77 2ND ST		00105709 FAX 707 443-0277	
A	 A+B)	4,263,183.74		EUREKA CA 95501			
4	1 A)	4,190,645.00	3	GOLDEN STATE BRIDG	GE, INC.		CC PREF CLAIMED
	B)	88 DAYS X 4800		3701 MALLARD DRIVE	1	00851187 FAX 925 372-8001	
A	 A+B)	4,613,045.00		BENICIA CA 94510			
5	5 A)	4,020,734.20	6	FREYSSINET INC		703 378-2500	
	B)	125 DAYS X 4800		44880 FALCON PLACE	1	00940747 FAX 703 378-2700	
A	 A+B)	4,620,734.20		STERLING VA 20166	5		

01-0F5304
01-HUM-299
08/19/20

BID21	1
PAGE	2
08/21	/20

6 A)	4,262,562.50	1	GRANITE CONSTRUCTION COMPANY		707 467-4100 00000089	CC PREF CI	LAIMED
В)	88 DAYS X 4800		1324 S. STATE STREET	FAX	707 467-4143		
A+B)	4,684,962.50		UKIAH CA 95482				
7 A)	4,286,752.00	4	STEWART ENGINEERING INC		530 244-8464 00796880	SB PREF CI	LAIMED
В)	125 DAYS X 4800		5355 EASTSIDE RD	FAX	530 244-8462		
A+B)	4,886,752.00		REDDING CA 96001				

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	APEX FENCE CO., INC. ANDERSON CA	269127	ITEM 25 (100%)
	APEX FENCE CO., INC. ANDERSON CA	269127	ITEMS 25, 67-70, 72, 73, 77, 78, 80, 82, 83
	APPLY-A-LINE, INC. ANDERSON CA	1031889	ITEM 1 (100%)
	APPLY-A-LINE, INC. ANDERSON CA	1031889	ITEM 89 (1%)
	APPLY-A-LINE, INC. ANDERSON CA	1031889	ITEM 9 (100%)
	APPLY-A-LINE, INC. ANDERSON CA	1031889	ITEMS 9,10, 60, 61, 84-88
	APPLY-A-LINE, INC. ANDERSON CA	1031889	PAVENT MARKINGS MOBILIZATION
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	CONCREE BARRIER TYPE 60MF REBAR ONLY
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	CONCRETE BARRIER MODIFIED REBAR ONLY
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	CONCRETE BARRIER REBAR ONLY
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	CONCRETE BARRIER TYPE 60MC REBAR ONLY
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 56 (4%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 71 (9%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 74 (12%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 75 (4%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 76 (26%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	SLOPE PAVING REBAR ONLY
	CO-T CONSTRUCTION INC. ANDERSON CA	1053061	HMA MOBILIZATION
	CO-T CONSTRUCTION INC. ANDERSON CA	1053061	ITEM 39 (100%)
	CO-T CONSTRUCTION INC. ANDERSON CA	1053061	ITEM 89 (9%)
	CO-T CONSTRUCTION INC. ANDERSON CA	1053061	ITEMS 39, 42, 43, 45
CONTINUED	ON NEXT PAGE		

BIDDER I	D NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	JEFFCO PAINTING AND COATING INC. VALLEJO CA	364702	FIELD COAT COLUMN CASING
	JEFFCO PAINTING AND COATING INC. VALLEJO CA	364702	ITEM 53 (9%)
	SO CAL WELDING, INC. PERRIS CA	900390	FIELD WELD COLUMN CASING
	SO CAL WELDING, INC. PERRIS CA	900390	ITEM 53 (17%)
	T&S DVBE INC. ANDERSON CA	983087	ITEM 6 (100%)
	T&S DVBE INC. ANDERSON CA	983087	ITEMS 6, 7, 62-66

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ACACIA ENVIRONMENTAL SANTA BARBARA CA	813236	ITEM 32 (100%)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	813236	ITEM 33 (100%)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	813236	ITEM 34 (100%)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	813236	ITEM 35 (100%)
	CAMBLIN STEEL ROCKLIN CA	218839	CONCRETE BARRIER
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 56 (3%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 71 (7%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 74 (7%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 75 (7%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 76 (7%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CAMBLIN STEEL ROCKLIN CA	218839	SLOPE PAVING
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 1 (50%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 60 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 61 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 84 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 85 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 86 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 87 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 88 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 89 (3%)
G01/271/1/20	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 9 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CENTRAL STRIPING RANCHO CORDOVA CA	403896	LEAD COMPLIANCE PLAN
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	MOBILIZATION
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 27 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 39 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 42 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 43 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 45 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 57 (100%)
	COT CONSTRUCTION ANDERSON CA	1053061	ITEM 89 (16%)
	COT CONSTRUCTION ANDERSON CA	1053061	MOBILIZATION
	DIRT & AGGREGATE FAIRVIEW OR	507828	ITEM 25 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	DIRT & AGGREGATE FAIRVIEW OR	507828	ITEM 67 (100%)
	DIRT & AGGREGATE FAIRVIEW OR	507828	ITEM 68 (100%)
	DIRT & AGGREGATE FAIRVIEW OR	507828	ITEM 69 (100%)
	DIRT & AGGREGATE FAIRVIEW OR	507828	ITEM 70 (100%)
	ROCK N ROLL MOUNT SHASTA CA	971838	ITEM 65 (100%)
	ROCK N ROLL MOUNT SHASTA CA	971838	ITEM 66 (100%)
	ROCK N ROLL CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 6 (100%)
	ROCK N ROLL CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 62 (100%)
	ROCK N ROLL CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 63 (100%)
	ROCK N ROLL CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 64 (100%)
	ROCK N ROLL CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 7 (100%)
CONTINUED	ON NEXT PAGE		

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SO CAL WELDING PERRIS CA	900390	COLUMN CASING
	SO CAL WELDING PERRIS CA	900390	ITEM 53 (23%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APEX FENCE COMPANY INC. ANDERSON CA	269127	FORM & POUR ONLY
	APEX FENCE COMPANY INC. ANDERSON CA	269127	ITEM 25 (100%)
	APEX FENCE COMPANY INC. ANDERSON CA	269127	ITEM 67 (100%)
	APEX FENCE COMPANY INC. ANDERSON CA	269127	ITEM 68 (100%)
	APEX FENCE COMPANY INC. ANDERSON CA	269127	ITEM 69 (90%)
	APEX FENCE COMPANY INC. ANDERSON CA	269127	ITEM 70 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 72 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 73 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 77 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 78 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 80 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 82 (100%)
	APEX FENCE COMPANY INC. CONTINUED ANDERSON CA	269127	ITEM 83 (100%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 56 (4%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 71 (3%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 74 (6%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	ITEM 75 (6%)
	CAMBLIN STEEL SERVICE, INC. ROCKLIN CA	218839	REBAR ONLY
CONTINUED	ON NEXT PAGE		

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
	CAMBLIN STEEL SERVICE, INC. CONTINUED ROCKLIN CA	218839	ITEM 76 (16%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 1 (50%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 60 (100%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 61 (100%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 84 (100%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	ITEM 9 (100%)
	CENTRAL STRIPINIG SERVICE INC. RANCHO CORDOVA CA	403896	LCP FOR STRIPE REMOVAL
	CENTRAL STRIPINIG SERVICE INC. CONTINUE RANCHO CORDOVA CA	D 403896	ITEM 85 (100%)
	CENTRAL STRIPINIG SERVICE INC. CONTINUE RANCHO CORDOVA CA	D 403896	ITEM 86 (100%)
	CENTRAL STRIPINIG SERVICE INC. CONTINUE RANCHO CORDOVA CA	D 403896	ITEM 87 (100%)
	CENTRAL STRIPINIG SERVICE INC. CONTINUE RANCHO CORDOVA CA	D 403896	ITEM 88 (100%)

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	JEFFCO PAINTING & COATING INC. VALLEJO CA	364702	ITEM 53 (16%)
	JEFFCO PAINTING & COATING INC. VALLEJO CA	364702	PAINTING ONLY
	MILLER FARMS NURSERY INC. MCKINLEYVILLE CA	365302	ITEM 32 (100%)
	MILLER FARMS NURSERY INC. MCKINLEYVILLE CA	365302	ITEM 33 (64%)
	MILLER FARMS NURSERY INC. MCKINLEYVILLE CA	365302	ITEM 35 (68%)
	MILLER FARMS NURSERY INC. MCKINLEYVILLE CA	365302	LOAD & SPRAY ONLY, NO WATER
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 6 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 62 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 63 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 64 (100%)
	ROLL 'N ROCK CONSTRUCTION INC. MOUNT SHASTA CA	971838	ITEM 65 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ROLL 'N ROCK CONSTRUCTION INC. CONTINUE MOUNT SHASTA CA	D 971838	ITEM 66 (100%)
	SO CAL WELDING INC. PERRIS CA	900390	FIELD WELDING ONLY
	SO CAL WELDING INC. PERRIS CA	900390	ITEM 53 (31%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 25 (94%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 67 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 68 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 69 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 70 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 72 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 73 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 77 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 78 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 80 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 82 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	ITEM 83 (100%)
	APEX FENCE COMPANY ANDERSON CA	269127	WOOD WASTE FOR GUARD RAIL SCOPE ONLY
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 1 (37%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 10 (65%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 60 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 61 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 84 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 85 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 86 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 87 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 88 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 89 (0.5%)
	APPLY A LINE, LLC ANDERSON CA	1031889	ITEM 9 (100%)
	APPLY A LINE, LLC ANDERSON CA	1031889	LEAD PLAN FOR SUB'S SCOPE
	APPLY A LINE, LLC ANDERSON CA	1031889	MAINTENANCE BY GC
	APPLY A LINE, LLC ANDERSON CA	1031889	MOBE FOR SUBCONTRACCTORS WORK
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 56 (4%)
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 71 (13%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 74 (16%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 75 (6%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 76 (22%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	REBAR ONLY
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	ITEM 53 (11%)
	JEFFCO PAINTING AND COATING VALLEJO CA	364702	TOUCH UP PAINTING OF COLUMN CAINGS
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 26 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 27 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 28 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 31 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 36 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 37 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 38 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 39 (199%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 43 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 45 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 59 (100%)
	MERCER FRASER COMPANY EUREKA CA	105709	ITEM 89 (4%)
	MERCER FRASER COMPANY EUREKA CA	105709	MOBE FOR SUBCONTRACTOR'S SCOPE
	T AND S DVBE ANDERSON CA	983087	ITEM 11 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 14 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER II	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	T AND S DVBE ANDERSON CA	983087	ITEM 25 (6%)
	T AND S DVBE ANDERSON CA	983087	ITEM 6 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 62 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 63 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 64 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 65 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 66 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 7 (71%)
	T AND S DVBE ANDERSON CA	983087	ITEM 8 (100%)
	T AND S DVBE ANDERSON CA	983087	NOT INCLUDING ATTENUATOR, GC TO ASSIST SET-UP / TAKE DOWN
	T AND S DVBE ANDERSON CA	983087	WOOD WASTE FOR SIGN SCOPE ONLY

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ACL CONSTRUCTION CHINO HILLS CA	ABSENT	ITEM 71 (100%)
	ACL CONSTRUCTION CHINO HILLS CA	ABSENT	ITEM 74 (100%)
	ACL CONSTRUCTION CHINO HILLS CA	ABSENT	ITEM 75 (100%)
	ACL CONSTRUCTION CHINO HILLS CA	ABSENT	ITEM 76 (100%)
	APCO GOSHEN CA	283095	ITEM 40 (100%)
	APCO GOSHEN CA	283095	ITEM 41 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 84 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 85 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 86 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 87 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 88 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	HIGHWAY SPECIALTY REDDING CA	1003147	ITEM 25 (100%)
	HIGHWAY SPECIALTY REDDING CA	1003147	ITEM 64 (100%)
	HIGHWAY SPECIALTY REDDING CA	1003147	ITEM 65 (100%)
	HIGHWAY SPECIALTY REDDING CA	1003147	ITEM 67 (100%)
	HIGHWAY SPECIALTY REDDING CA	1003147	ITEM 68 (100%)
	KERNEN MCKINNLEYVILLE CA	504091	ITEM 26 (100%)
	KERNEN MCKINNLEYVILLE CA	504091	ITEM 27 (100%)
	KERNEN MCKINNLEYVILLE CA	504091	ITEM 28 (100%)
	KERNEN MCKINNLEYVILLE CA	504091	ITEM 29 (100%)
	KERNEN MCKINNLEYVILLE CA	504091	ITEM 30 (100%)
	M & S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 32 (20%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	M & S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 33 (100%)
	M & S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 34 (100%)
	M & S ENVIRONMENTAL LANDSCAPES REDDING CA	751931	ITEM 35 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	DAILY LANE CLOSURE
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 12 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 14 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 6 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 7 (33%)
	SAPPER WEST SACRAMENTO CA	939685	ITEM 1 (100%)
	SAPPER WEST SACRAMENTO CA	939685	ITEM 15 (100%)
	SAPPER WEST SACRAMENTO CA	939685	ITEM 16 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	SAPPER WEST SACRAMENTO CA	939685	ITEM 18 (100%)
	SAPPER WEST SACRAMENTO CA	939685	ITEM 24 (100%)
	SO CAL WELDING PERRIS CA	900390	ITEM 53 (40%)
	SO CAL WELDING PERRIS CA	900390	WELDING
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACACIA ENVIRONMENTAL SANTA BARBARA CA	813236	ITEM 3235 (100%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 1 (47%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 15 (50%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 16 (100%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 17 (80%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 18 (100%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 19 (75%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	ITEM 24 (100%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	JOB SITE MANAGEMENT REPORTING
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	PREPARE LEAD COMPLIANCE PLAN FOR EARTHWORK AND GRINDING
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	RAIN EVENT ACTION PLAN ASSEMBLY
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	N/A	STORM WATER ANNUAL REPORT ASSEMBLY
	APEX FENCE ANDERSON CA	269127	CONCRETE INSTALLATION FOR VEGETATION CONTROL
	APEX FENCE ANDERSON CA	269127	INSTALL REUSABLE CRASH CUSHION
	APEX FENCE ANDERSON CA	269127	ITEM 25 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 6768 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 69 (72%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APEX FENCE ANDERSON CA	269127	ITEM 70 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 7273 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 7778 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 80 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 82 (100%)
	APEX FENCE ANDERSON CA	269127	ITEM 83 (89%)
	APPLY A LINE ANDERSON CA	1031889	GRIND RUMBLE STRIP
	APPLY A LINE ANDERSON CA	1031889	ITEM 1 (50%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 6061 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 8486 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 87 (50%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY A LINE ANDERSON CA	1031889	ITEM 88 (100%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 89 (1%)
	APPLY A LINE ANDERSON CA	1031889	ITEM 910 (100%)
	APPLY A LINE ANDERSON CA	1031889	MOBILIZATION FOR STRIPING
	APPLY A LINE ANDERSON CA	1031889	PREPARE LCP FOR STRIPE REMOVAL
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 56 (3%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 71 (8%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 74 (12%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 75 (2%)
	CAMBLIN STEEL ROCKLIN CA	218839	ITEM 76 (9%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR CONCRETE BARRIER
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR MODIFIED CONCRETE BARRIER
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR SLOPE PAVING
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR TYPE 60 MC BARRIER
	CAMBLIN STEEL ROCKLIN CA	218839	REBAR FOR TYPE 60 MF REBAR
	DEES-HENNESSEY SAN CARLOS CA	481228	INSTALL SHOTRETE FOR SLOPE PAVING
	DEES-HENNESSEY SAN CARLOS CA	481228	ITEM 56 (47%)
	JEFFCO PAINTING & COATING VALLEJO CA	364702	FIELD PAINT COLUMN CASINGS
	JEFFCO PAINTING & COATING VALLEJO CA	364702	ITEM 53 (9%)
	T AND S DVBE ANDERSON CA	983087	ITEM 6 (100%)
	T AND S DVBE ANDERSON CA	983087	ITEM 6266 (100%)
CONTINUED	ON NEXT PAGE		

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	T AND S DVBE ANDERSON CA	983087	ITEM 7 (84%)
	T AND S DVBE ANDERSON CA	983087	ITEM 8 (100%)
	T AND S DVBE ANDERSON CA	983087	LANE CLOSURES FOR TRAFFIC CONTROL
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	INSPECTIONS
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	ITEM 1 (100%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	ITEM 15 (35%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	ITEM 16 (58%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	ITEM 24 (63%)
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	ITEMS 1, 17, 18, 19
	ADH ENVIRONMENTAL MCKINLEYVILLE CA	n/a	PLAN PREPARATION

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPLY-A-LINE ANDERSON CA	1031889	ITEM LESS GC MAINTENANCE
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 10 (67%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 89 (1%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEM 9 (100%)
	APPLY-A-LINE ANDERSON CA	1031889	ITEMS 9, 60, 61, 84, 85, 86, 87, 88
	APPLY-A-LINE ANDERSON CA	1031889	STRIPING MOBES
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	BARRIER REINFORCING STEEL
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 48 (100%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 56 (3%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 71 (17%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 74 (20%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	ITEM 75 (3%)
	CAMBLIN STEEL SERVICE, INC ROCKLIN CA	218839	PAVING REINFORCING STEEL
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	AC GRINDER
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	HMA MOBES
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	ITEM 26 (19%)
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	ITEM 27 (100%)
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	ITEM 59 (67%)
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	ITEM 89 (11%)
	CO-T CONSTRUCTON INC ANDERSON CA	1053061	ITEMS 27, 39, 42, 43, 45,57
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEM 25 (100%)
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEM 89 (1%)
CONTINUED	ON NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	ITEMS 25, 67, 68, 69, 70, 72, 73, 77, 78, 80, 82, 83
	HIGHWAY SPECIALTY CO. PALO CEDRO CA	1003147	MBGR MOBES
	JEFFCO PAINTING AND COATINGS, INC. VALLEJO CA	364702	FIELD PAINT CASING
	JEFFCO PAINTING AND COATINGS, INC. VALLEJO CA	364702	ITEM 53 (10%)
	SAME AS ITEM 48	-	BARRIER REINFORCING STEEL
	SAME AS ITEM 48	-	ITEM 76 (9%)
	T&S DVBE, INC. ANDERSON CA	983087	CLOSURES & FLAGGING
	T&S DVBE, INC. ANDERSON CA	983087	ITEM 6 (100%)
	T&S DVBE, INC. ANDERSON CA	983087	ITEM 7 (84%)
	T&S DVBE, INC. ANDERSON CA	983087	ITEMS 6, 8, 63, 64, 65, 66

01-0F5304 08/19/20

01-HUM-299 CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 32 08/21/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS LS	LUMP SUM	1,500.00	1,500.00
2	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM 4	450,000.00	450,000.00
3	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	4	450,000.00 2,000.00	1,500.00 450,000.00 8,000.00
4	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	10	200.00	,
5	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	2,000.00	2,000.00
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	20,000.00	20,000.00
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	45,000.00	2,000.00 20,000.00 45,000.00
8	120120	TYPE III BARRICADE	EA	15	150.00	2,250.00 20,610.00 9,200.00
9	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	$_{ m LF}$	6,870	3.00	20,610.00
10	120165	CHANNELIZER (SURFACE MOUNTED)	EA	230	40.00	9,200.00
11	120204	DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS DEVELOP WATER SUPPLY CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE (TAPE) CHANNELIZER (SURFACE MOUNTED) PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	80	150.00	12,000.00
12	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	25,000.00	25,000.00
13	129000	PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE MANAGEMENT	LF	1,500	50.00	75,000.00
14	010075	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	4	6,100.00	24,400.00
15	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	15,000.00	24,400.00 15,000.00
16	130300	JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,000.00	2,000.00
17	130310	RAIN EVENT ACTION PLAN	EA	17	500.00	8 500 00
18	130320	STORM WATER SAMPLING AND ANALYSIS DAY	FΔ	17	350.00	5,950.00
19	130320	CTODM WATER SAMELING AND ANALISIS DAT	בע	17 2 4	2 000 00	4 000 00
20	130620	STORM WATER ANNUAL REPORT TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL	ĽΛ	2 4 3,000	2,000.00	4,000.00 3,400.00
21	130640	TEMPORARI DRAINAGE INDEL PROTECTION TEMPORARY ETREP POLI.	T.F	3 000		10,500.00
22	130730			T.TIMD STIM	5 000 00	10,500.00 5,000.00 2,500.00
23	130730	TEMPORARY CONCRETE WASHOUT	LS	TIMD CIM	2 500 00	2 500 00
24	140003	STREET SWEEPING TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN TREATED WOOD WASTE ROADWAY EXCAVATION SHOULDER BACKING TEMPORARY MEDIAN CROSSING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE)	1 G	LUMP SUM LUMP SUM LUMP SUM	7 500.00	7,500.00
25	141120	TREATED WOOD WASTE	ТВ	20 600	1,300.00	2 060 00
26	190101	ROADWAY EXCAVATION	CA	20,600 1,190	.10 70.00	2,060.00 83,300.00
20 27	190101	CHOIL DED DYCKING	TOM	40	140.00	5,600.00
28	010076	SHOULDER BACKING TEMPORARY MEDIAN CROSSING	TCI	LUMP SUM	15 000 00	15,000.00
	1) 192003	STRUCTURE EXCAVATION (BRIDGE)	CA TP			54,300.00
	193003	STRUCTURE BACKFILL (BRIDGE)	CY	101	450.00	54,450.00
30 (F	198010	IMDODALD BODDOM (GA)	CA	181 121 520 1 23,600	430.00	15,600.00
32	210010	IMPORTED BORROW (CY) MOVE-IN/MOVE-OUT (EROSION CONTROL)	E.V	5⊿U 1	790 00	790.00
	210310	HYDROMULCH	SQFT	23,600	.10	2,360.00
33 34	210300	FIBER ROLLS				5,640.00
34	21U33U	CTTON VAGTA	ПЪ	1,410	4.00	5,040.00

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 33 08/21/20

NO. CODE TITM DESCRIPTION MEASURE QUANTITY BID AMOUNT	ITEM	ITEM		UNIT OF	ESTIMATED		
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5	NO.	CODE	TIEM DESCRIPTION	MEASURE	QUANTITY	BID	AMOUN'I'
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5							
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 047262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WARTEPROOFING SQFT 176 25.00 4,400.00 50 568050 REMOVE BRIDGE MOUNTED SIGN EA 2 350.00 700.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 14,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 54 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 56 721810 SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SURFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE PAVEMENT MARKER (ETEROREFLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 260 8.00 12,160.00 62 820270 REMOVE PAVEMENT MARKER (SETROREFLECTIVE) EA 15 150.00 2,250.00 63 820510 RESET ROADSIDE SIGN (WOOD POST) EA 1 350.00 3,550.00 64 820840 ROADSIDE SIGN (WOD POST) EA 1 350.00 3,550.00 65 820760 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 52 25.00 1,300.00 66 820840 ROADSIDE SIGN (ONE POST) EA 1 350.00 3,550.00 67 832006 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00	35	210430	HYDROSEED	SQFT	23,600	.10	2,360.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5		220101	FINISHING ROADWAY	LS	LUMP SUM	1,000.00	1,000.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 047262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WARTEPROOFING SQFT 176 25.00 4,400.00 50 568050 REMOVE BRIDGE MOUNTED SIGN EA 2 350.00 700.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 14,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 54 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 56 721810 SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SURFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE PAVEMENT MARKER (ETEROREFLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 260 8.00 12,160.00 62 820270 REMOVE PAVEMENT MARKER (SETROREFLECTIVE) EA 15 150.00 2,250.00 63 820510 RESET ROADSIDE SIGN (WOOD POST) EA 1 350.00 3,550.00 64 820840 ROADSIDE SIGN (WOD POST) EA 1 350.00 3,550.00 65 820760 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 52 25.00 1,300.00 66 820840 ROADSIDE SIGN (ONE POST) EA 1 350.00 3,550.00 67 832006 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00	37	250201	CLASS 2 AGGREGATE SUBBASE	CY	690	64.00	44,160.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 047262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WARTEPROOFING SQFT 176 25.00 4,400.00 50 568050 REMOVE BRIDGE MOUNTED SIGN EA 2 350.00 700.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 14,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 54 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 56 721810 SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SURFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE PAVEMENT MARKER (ETEROREFLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 260 8.00 12,160.00 62 820270 REMOVE PAVEMENT MARKER (SETROREFLECTIVE) EA 15 150.00 2,250.00 63 820510 RESET ROADSIDE SIGN (WOOD POST) EA 1 350.00 3,550.00 64 820840 ROADSIDE SIGN (WOD POST) EA 1 350.00 3,550.00 65 820760 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 52 25.00 1,300.00 66 820840 ROADSIDE SIGN (ONE POST) EA 1 350.00 3,550.00 67 832006 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00	38	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,080	65.00	
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 047262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WARTEPROOFING SQFT 176 25.00 4,400.00 50 568050 REMOVE BRIDGE MOUNTED SIGN EA 2 350.00 700.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 14,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 54 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 56 721810 SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SURFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE PAVEMENT MARKER (ETEROREFLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 260 8.00 12,160.00 62 820270 REMOVE PAVEMENT MARKER (SETROREFLECTIVE) EA 15 150.00 2,250.00 63 820510 RESET ROADSIDE SIGN (WOOD POST) EA 1 350.00 3,550.00 64 820840 ROADSIDE SIGN (WOD POST) EA 1 350.00 3,550.00 65 820760 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 52 25.00 1,300.00 66 820840 ROADSIDE SIGN (ONE POST) EA 1 350.00 3,550.00 67 832006 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00	39	390132	HOT MIX ASPHALT (TYPE A)	TON	1,630	170.00	277,100.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 047262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WARTEPROOFING SQFT 176 25.00 4,400.00 50 568050 REMOVE BRIDGE MOUNTED SIGN EA 2 350.00 700.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 14,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 54 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 56 721810 SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 58 731804 REMOVE CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SURFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE PAVEMENT MARKER (ETEROREFLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 260 8.00 12,160.00 62 820270 REMOVE PAVEMENT MARKER (SETROREFLECTIVE) EA 15 150.00 2,250.00 63 820510 RESET ROADSIDE SIGN (WOOD POST) EA 1 350.00 3,550.00 64 820840 ROADSIDE SIGN (WOD POST) EA 1 350.00 3,550.00 65 820760 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 52 25.00 1,300.00 66 820840 ROADSIDE SIGN (ONE POST) EA 1 350.00 3,550.00 67 832006 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,250.00	40	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	360	12.00	4,320.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5	41	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	430	12.00	5,160.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5	42	394090	PLACE HOT MIX ASPHALT	SQYD	860	18.50	15,910.00
43 397005 TACK COAT TON 0.7 750.00 525.00 44 398100 REMOVE ASPHALT CONCRETE DIKE LF 770 7.00 5.390.00 5.390.00 45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 260 22.00 5.720.00 46 0.47262 RAISE BRIDGE LS LUMP SUM 390,000.00 390,000.00 47 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 114 1,600.00 182,400.00 48 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,662 6.50 49,803.00 49 (F) 540101 ASPHALT MEMBRANE WATERPROPTING SQFT 176 25.00 4,400.00 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000 51 047263 CORE CONCRETE (3/4") LF 140 100.00 140,000.00 52 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 130,000.00 130,000.00 53 (F) 600152 COLUMN CASING LB 23,975 13.00 311,675.00 55 720006 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 245.00 735.00 55 720006 REMOVE SLOPE PAVING (LS) LS LUMP SUM 25,000.00 25,000.00 56 721810 SLOPE PAVING (CONCRETE) CY LUMP SUM 25,000.00 25,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) CY 85 1,000.00 85,000.00 57 731504 MINOR CONCRETE (CURB AND GUTTER) LF 1,260 6.00 7,560.00 59 782200 OBLITERATE SUFFACING SQYD 1,520 8.00 12,160.00 60 810120 REMOVE DAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 260 8.00 12,160.00 61 810230 PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE PAVEMENT MARKER (ETERGREPLECTIVE) EA 15 150.00 2,250.00 62 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 350.00 1,300.00 (0.63*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 (0.66*-UNFRAMED) SIGN (WOOD POST) EA 1 350.00 3,500.00 3,5			(MISCELLANEOUS AREA)				
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	43	397005	TACK COAT	TON	0.7	750.00	525.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	44	398100	REMOVE ASPHALT CONCRETE DIKE	LF	770	7.00	5,390.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	45	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	260	22.00	5,720.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	46	047262	RAISE BRIDGE	LS	LUMP SUM	390,000.00	390,000.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	47 (F) 510053	STRUCTURAL CONCRETE, BRIDGE	CY	114	1,600.00	
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	48 (F) 520102	BAR REINFORCING STEEL (BRIDGE)	LB	7,662	6.50	
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	49 (F) 540101	ASPHALT MEMBRANE WATERPROOFING	SQFT	176	25.00	4,400.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	50	568050	REMOVE BRIDGE MOUNTED SIGN	EA	2	350.00	700.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	51	047263	CORE CONCRETE (3/4")	LF	140	100.00	14,000.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	52	600114	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	130,000.00	130,000.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	53 (F) 600152	COLUMN CASING	LB	23,975	13.00	
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	54	710166	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	EA	3	245.00	735.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	55	720006	REMOVE SLOPE PAVING (LS)	LS	LUMP SUM	25,000.00	25,000.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	56	721810	SLOPE PAVING (CONCRETE)	CY	64	1,400.00	89,600.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	57	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	85	1,000.00	85,000.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	58	731840	REMOVE CONCRETE (CURB AND GUTTER)	LF	1,260	6.00	7,560.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	59	782200	OBLITERATE SURFACING	SQYD	1,520	8.00	
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	60	810120	REMOVE PAVEMENT MARKER	EA	67	4.00	268.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	61	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	260	8.00	2,080.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	62	820270	REMOVE ROADSIDE SIGN (WOOD POST)	EA	15	150.00	2,250.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	63	820510	RESET ROADSIDE SIGN (ONE POST)	EA	1	350.00	350.00
(0.080"-UNFRAMED) 66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	64	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	65	20.00	1,300.00
66 820840 ROADSIDE SIGN - ONE POST EA 10 475.00 4,750.00 67 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 330 25.00 8,250.00 68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	65	820760	I CHAILDH BINGEE BHEET HECHINGH BIGH	SQFT	52	23.00	,
68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00	66	820840	ROADSIDE SIGN - ONE POST	EA	10	475.00	4,750.00
68 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 430 20.00 8,600.00			MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	330	25.00	8,250.00
69 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 710 51.50 36,565.00	68		MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	430	20.00	8,600.00
	69	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD		51.50	

CONTRACT PROPOSAL OF LOW BIDDER

BID211 PAGE 34 08/21/20

3,817,801.00

A+B)

UNIT OF ESTIMATED NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT 70 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM $_{
m LF}$ 13 90.00 1,170.00 (WOOD POST) (ENHANCED WET NIGHT VISIBILITY)

85 840515 THERMOPLASTIC PAVEMENT MARKING

86 010080 REMOVE THERMOPLASTIC TRAFFIC SQFT 120 LF 2,030 29.00 3,480.00 4.00 8,120.00 STRIPE (HIGH PRESSURE WATER BLASTING) 87 846046 6" RUMBLE STRIP
(ASPHALT CONCRETE PAVEMENT) STA 15 148.00 2,220.00 88 847198 CONTRAST STRIPE THERMOPLASTIC 89 999990 MOBILIZATION LF 430 5.00 2,150.00 LS LUMP SUM 330,000.00 330,000.00 A) 3,395,401.00 B) 88 DAYS X 4800

01-HUM-299 SUMMARY OF REMAINING BIDDERS

BID211 PAGE 35 08/21/20

		-						
ITEM	SECOND BID	AMOUNT	THIRD BID	AMOUNT	FOURTH BID	TOUNT	FIFTH BID	AMOUNT
1	2,623.00	2623.00	1,500.00	1500.00	4,000.00	4000.00	1,350.00	1350.00
2	241,700.00	241700.00	90,000.00	90000.00	633,333.00	633333.00	445,000.00	445000.00
3	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00
4	200.00	2000.00	200.00	2000.00	200.00	2000.00	200.00	2000.00
5	22,470.00	22470.00	5,000.00	5000.00	10,000.00	10000.00	4,030.00	4030.00
6	24,396.00	24396.00	20,000.00	20000.00	15,000.00	15000.00	25,100.00	25100.00
7	43,760.00	43760.00	40,000.00	40000.00	121,000.00	121000.00	25,300.00	25300.00
8	134.00	2010.00	225.00	3375.00	50.00	750.00	273.68	4105.20
9	1.60	10992.00	2.00	13740.00	2.75	18892.50	3.00	20610.00
10	37.00	8510.00	45.00	10350.00	55.00	12650.00	41.00	9430.00
11	182.00	14560.00	175.00	14000.00	60.00	4800.00	140.00	11200.00
12	10,272.00	10272.00	15,000.00	15000.00	20,000.00	20000.00	15,800.00	15800.00
13	30.00	45000.00	18.61	27915.00	38.00	57000.00	32.00	48000.00
14	8,025.00	32100.00	4,439.97	17759.88	3,200.00	12800.00	6,270.00	25080.00
15	7,723.00	7723.00	35,821.26	35821.26	15,000.00	15000.00	11,000.00	11000.00
16	2,568.00	2568.00	2,525.11	2525.11	3,000.00	3000.00	2,700.00	2700.00
17	500.00	8500.00	500.00	8500.00	500.00	8500.00	500.00	8500.00
18	530.00	9010.00	631.28	10731.76	550.00	9350.00	545.00	9265.00
19	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
20	268.00	1072.00	581.30	2325.20	300.00	1200.00	805.00	3220.00
21	6.50	19500.00	6.40	19200.00	5.00	15000.00	.90	2700.00
22	16,050.00	16050.00	10,496.96	10496.96	9,000.00	9000.00	6,160.00	6160.00
23	8,025.00	8025.00	10,228.30	10228.30	5,000.00	5000.00	6,000.00	6000.00
24	5,671.00	5671.00	8,988.02	8988.02	8,000.00	8000.00	1,100.00	1100.00
25	.30	6180.00	.17	3502.00	.11	2266.00	.20	4120.00

26	80.00	95200.00	41.48	49361.20	44.00	52360.00	26.00	30940.00
27	97.00	3880.00	272.43	10897.20	280.00	11200.00	155.00	6200.00
28	21,520.00	21520.00	17,727.92	17727.92	19,000.00	19000.00	19,800.00	19800.00
29	407.00	73667.00	92.32	16709.92	300.00	54300.00	88.00	15928.00
30	438.00	52998.00	200.58	24270.18	150.00	18150.00	175.00	21175.00
31	87.00	45240.00	118.16	61443.20	121.00	62920.00	78.00	40560.00
32	845.00	845.00	583.16	583.16	500.00	500.00	7,850.00	7850.00
33	.07	1652.00	.16	3776.00	.15	3540.00	.10	2360.00
34	4.10	5781.00	7.44	10490.40	6.00	8460.00	7.50	10575.00
35	.10	2360.00	.19	4484.00	.15	3540.00	.10	2360.00
36	27,820.00	27820.00	33,108.72	33108.72	40,000.00	40000.00	13,200.00	13200.00
37	87.00	60030.00	36.52	25198.80	37.00	25530.00	78.00	53820.00
38	125.00	135000.00	31.11	33598.80	31.00	33480.00	72.00	77760.00
39	191.00	311330.00	167.12	272405.60	175.00	285250.00	145.00	236350.00

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 36 08/21/20

ITEM SECOND BTD BID AMOUNT AMOUNT BTD AMOUNT BTD AMOUNT 40 6.80 2448.00 13.94 5018.40 15.00 5400.00 14.00 5040.00 41 13.90 5977.00 13.94 5994.20 15.00 6450.00 14.00 6020.00 42 20.00 17200.00 16.76 35.00 30100.00 17.00 14413.60 14620.00 43 803.00 562.10 1,893.84 1325.69 1,600.00 1120.00 3,300.00 2310.00 44 6.80 5236.00 8.74 6729.80 4.00 3080.00 3.50 2695.00 45 l 21.50 5590.00 21.69 5639.40 21.00 5460.00 26.00 6760.00 46 449,263.00 449263.00 1,306,768.86 1306768.86 599,599.00 599599.00 1,156,000.00 1156000.00 47 2,207.00 251598.00 1,802.67 205504.38 3,250.00 370500.00 910.00 103740.00 48 7.00 53634.00 7.17 54936.54 6.50 49803.00 8.00 61296.00 49 37.50 6600.00 47.66 8388.16 10.00 1760.00 21.00 3696.00 50 l 2,354.00 4708.00 2,000.00 4000.00 941.34 1882.68 675.00 1350.00 51 134.00 18760.00 145.79 20410.60 85.00 11900.00 61.00 8540.00 52 115,876.00 115876.00 200,000.00 200000.00 150,000.00 150000.00 133,000.00 133000.00 53 11.00 263725.00 9.44 226324.00 12.50 299687.50 6.50 155837.50 54 813.00 2439.00 1,301.69 3905.07 1,000.00 3000.00 910.00 2730.00 55 21,874.00 21874.00 23,895.58 23895.58 25,000.00 25000.00 45,200.00 45200.00 56 1,771.00 113344.00 1,400.00 89600.00 1,450.00 92800.00 2,930.00 187520.00 57 l 1,241.00 105485.00 1,005.42 85460.70 1,750.00 148750.00 950.00 80750.00 58 21.40 26964.00 27.46 34599.60 15.00 18900.00 7.50 9450.00 59 5.35 8132.00 11.66 17723.20 12.00 18240.00 13.00 19760.00 60 1.00 67.00 78.39 4.00 4.50 1.17 268.00 301.50 61 l 8.50 2210.00 9.33 2425.80 8.00 2080.00 9.00 2340.00 62 535.00 8025.00 116.63 1749.45 175.00 2625.00 180.00 2700.00 63 749.00 749.00 338.24 338.24 400.00 400.00 675.00 675.00 64 54.00 3510.00 12.25 796.25 20.00 1300.00 28.00 1820.00

65	70.00	3640.00	14.00	728.00	25.00	1300.00	16.00	832.00
66	749.00	7490.00	320.74	3207.40	500.00	5000.00	270.00	2700.00
67	32.00	10560.00	34.99	11546.70	30.00	9900.00	36.00	11880.00
68	30.00	12900.00	29.74	12788.20	26.00	11180.00	31.00	13330.00
69	74.00	52540.00	59.17	42010.70	45.00	31950.00	42.00	29820.00
70	107.00	1391.00	104.97	1364.61	90.00	1170.00	165.00	2145.00
71	445.00	27590.00	1,238.36	76778.32	300.00	18600.00	220.00	13640.00
72	6,420.00	44940.00	4,082.15	28575.05	3,500.00	24500.00	4,400.00	30800.00
73	5,082.00	25410.00	3,848.89	19244.45	3,300.00	16500.00	3,850.00	19250.00
74	529.00	17986.00	940.40	31973.60	330.00	11220.00	425.00	14450.00
75	338.00	47320.00	338.60	47404.00	300.00	42000.00	560.00	78400.00
76	661.00	62795.00	622.00	59090.00	350.00	33250.00	775.00	73625.00
77	8.56	6848.00	4.67	3736.00	4.00	3200.00	5.50	4400.00
78	16.00	1328.00	17.49	1451.67	15.00	1245.00	11.00	913.00

SUMMARY OF REMAINING BIDDERS

BID211 PAGE 37 08/21/20

ITEM		MOUNT	THIRD BID	AMOUNT	FOURTI BID	H AMOUNT	FIFTH BID	AMOUNT
79	102.00	27540.00	82.11	22169.70	75.00	20250.00	100.00	27000.00
80	535.00	535.00	1,749.50	1749.50	1,500.00	1500.00	1,350.00	1350.00
81	294.00	14700.00	412.96	20648.00	100.00	5000.00	35.00	1750.00
82	9,009.00	9009.00	9,330.63	9330.63	8,000.00	8000.00	9,900.00	9900.00
83	40,449.00	40449.00	33,240.38	33240.38	28,500.00	28500.00	6,600.00	6600.00
84	1.30	16770.00	1.40	18060.00	1.55	19995.00	1.50	19350.00
85	16.00	1920.00	17.49	2098.80	29.00	3480.00	32.00	3840.00
86	7.50	15225.00	8.16	16564.80	3.70	7511.00	4.00	8120.00
87	214.00	3210.00	233.27	3499.05	150.00	2250.00	165.00	2475.00
88	1.30	559.00	1.40	602.00	5.00	2150.00	5.50	2365.00
89	360,000.00	360000.00	100,000.00	100000.00	410,000.00	410000.00	385,000.00	385000.00
TOT		700,646.10 AYS X 4800		,840,783.74 DAYS X 4800		,190,645.00 DAYS X 4800	A) 4,0 B) 125 DA	20,734.20 YS X 4800
	A+B) 4,	123,046.10	A+B) 4	,263,183.74	A+B) 4	,613,045.00	A+B) 4,6	20,734.20

I				
ITEM	SIXTH		SEVENTH	
	BID	AMOUNT	BID	AMOUNT
1	2,900.00	2900.00	1,600.00	1600.00
2	88,000.00	88000.00	173,200.00	173200.00
3 4	2,000.00	8000.00	2,000.00	8000.00
4	200.00	2000.00	200.00	2000.00
5	5,000.00	5000.00	20,000.00	20000.00
6	14,775.00	14775.00	18,000.00	18000.00
7	210,000.00	210000.00	255,000.00	255000.00
8	50.00	750.00	58.00	870.00
9 10	2.75	18892.50	3.20 52.00	21984.00
11	35.00 75.00	8050.00	150.00	11960.00 12000.00
12	18,000.00	18000.00	10,400.00	10400.00
13	58.00	87000.00	49.00	73500.00
14	6,500.00	26000.00	2,800.00	11200.00
15	13,650.00	13650.00	23,400.00	23400.00
16	1,895.00	1895.00	3,250.00	3250.00
17	500.00	8500.00	500.00	8500.00
18	400.00	6800.00	465.00	7905.00
19	2,000.00	4000.00	2,000.00	4000.00
20	450.00	1800.00	540.00	2160.00
21 22	3.50 5,000.00	10500.00	8.00 11,900.00	24000.00 11900.00
23	2,500.00	2500.00	12,200.00	12200.00
24	1,350.00	1350.00	2,150.00	2150.00
25	.10	2060.00	.23	4738.00
26	73.00	86870.00	98.00	116620.00
27	92.00	3680.00	106.00	4240.00
28	22,000.00	22000.00	9,800.00	9800.00
29	195.00	35295.00	290.00	52490.00
30	415.00	50215.00	482.00	58322.00
31	21.00	10920.00	83.00	43160.00
32	790.00	790.00	1,600.00	1600.00
33 34	.07 3.77	1652.00 5315.70	.08 4.40	1888.00 6204.00
35	.09	2124.00	.10	2360.00
36	25,000.00	25000.00	14,000.00	14000.00
37	78.00	53820.00	86.00	59340.00
38	115.00	124200.00	125.00	135000.00
39	195.00	317850.00	203.00	330890.00

- 1				
ITEM	SIXTH		SEVENTH	
	BID	AMOUNT	BID	AMOUNT
40	11.95	4302.00	13.00	4680.00
41	11.95	5138.50	13.00	5590.00
42	53.00	45580.00	38.00	32680.00
43	5,750.00	4025.00	880.00	616.00
44	5.50	4235.00	8.30	6391.00
45	58.50	15210.00	23.00	5980.00
46	998,000.00	998000.00	800,000.00	800000.00
47	2,075.00	236550.00	1,820.00	207480.00
48	6.15	47121.30	7.00	53634.00
49	25.00	4400.00	22.00	3872.00
50	200.00	400.00	122.00	244.00
51	215.00	30100.00	84.00	11760.00
52 53	149,000.00 13.70	149000.00 328457.50	154,000.00 12.00	154000.00 287700.00
54	350.00	1050.00	580.00	1740.00
55	28,000.00	28000.00	20,000.00	20000.00
56	2,000.00	128000.00	1,900.00	121600.00
57	852.00	72420.00	1,600.00	136000.00
58	11.00	13860.00	5.50	6930.00
59	7.50	11400.00	5.40	8208.00
60	4.00	268.00	4.00	268.00
61	8.00	2080.00	9.00	2340.00
62	150.00	2250.00	111.00	1665.00
63	350.00	350.00	400.00	400.00
64	20.00	1300.00	23.00	1495.00
65	25.00	1300.00	29.00	1508.00
66	475.00	4750.00	550.00	5500.00
67	30.00	9900.00	37.00	12210.00
68	25.50	10965.00	33.00	14190.00
69	57.00	40470.00	44.00	31240.00
70 71	90.00 455.00	1170.00 28210.00	174.00 230.00	2262.00 14260.00
72	3,500.00	24500.00	4,650.00	32550.00
73	3,300.00	16500.00	4,070.00	20350.00
74	465.00	15810.00	270.00	9180.00
75	740.00	103600.00	560.00	78400.00
76	845.00	80275.00	860.00	81700.00
77	4.00	3200.00	5.80	4640.00
78	15.00	1245.00	12.00	996.00
'			•	

SUMMARY OF REMAINING BIDDERS

BID211
PAGE 40
08/21/20

ITEM	SIXTH BID	AMOUNT	SEVE	NTH AMOUNT
79 80 81 82 83 84 85 86 87 88	122.00 1,500.00 100.00 8,000.00 32,000.00 1.55 29.00 3.70 296.00 5.00	32940.00 1500.00 5000.00 8000.00 32000.00 19995.00 3480.00 7511.00 4440.00 2150.00	104. 1,160. 48. 10,455. 39,500. 1. 33. 4. 172. 5. 420,000.	00 1160.00 00 2400.00 00 10455.00 00 39500.00 80 23220.00 70 4044.00 30 8729.00 00 2580.00 80 2494.00
TOT	B) 88	4,262,562.50 DAYS X 4800 4,684,962.50	A) B) 1 	4,286,752.00 25 DAYS X 4800 4,886,752.00