

## STATE OF CALIFORNIA

## B I D S U M M A R Y

## DEPARTMENT OF TRANSPORTATION

BID211

PAGE 1

05/21/20

CONTRACT CODE 'D '

17 CONTRACT ITEMS

BID OPENING DATE 05/20/20  
 CONTRACT NUMBER 01-0H9704  
 LOCATION 01-MEN-1-15.0/41.8  
 01-MEN-1-42.5/58.5  
 01-MEN-1-R78.9/105.6

IN MENDOCINO COUNTY NEAR FORT BRAGG  
 AT VARIOUS LOCATIONS FROM 2.1  
 MILES NORTH OF MOAT CREEK BRIDGE TO  
 ROUTE 101

REPLACE THERMOPLASTIC TRAFFIC

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 11 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 50

NUMBER OF BIDDERS 5 ENGINEERS EST 3,025,511.00 AMOUNT UNDER 1,670,504.00 PERCENT UNDER EST 55.21

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 A)	1,355,007.00	1	CENTRAL STRIPING SERVICE, INC. 916 635-5175 SB PREF CLAIMED
B)	50 DAYS X 4800		3489 LUYUNG DRIVE; FAX 916 341-9339
A+B)	1,595,007.00		RANCHO CORDOVA CA 95742
2 A)	1,394,917.00	3	CHRISP COMPANY 510 656-2840 CC PREF CLAIMED
B)	50 DAYS X 4800		43650 OSGOOD ROAD; FAX 510 656-2397
A+B)	1,634,917.00		FREMONT CA 94539
3 A)	1,404,947.00	2	PAVE-TECH INC. 760 727-8700 CC PREF CLAIMED
B)	50 DAYS X 4800		2231 LA MIRADA DRIVE; FAX 760 727-8701
A+B)	1,644,947.00		VISTA CA 92081
4 A)	1,894,520.00	5	APPLY-A-LINE, LLC 253 299-1200 CC PREF CLAIMED
B)	50 DAYS X 4800		175 ROY RD SW BLDG C; FAX 253 299-1250
A+B)	2,134,520.00		PACIFIC WA 98047
5 A)	2,152,537.50	4	STERND AHL ENTERPRISES INC. 818 834-8199 SB PREF CLAIMED
B)	50 DAYS X 4800		11861 BRANFORD ST.; FAX 818 834-8618
A+B)	2,392,537.50		SUN VALLEY CA 91352

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

01-0H9704  
01-MEN-1-15  
05/20/20

BID211  
PAGE 2  
05/21/20

L I S T   O F   S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	T AND S DVBE, INC. ANDERSON CA	983087	ITEM 3 (68%)
	T AND S DVBE, INC. ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM (PORTION OF)

01-0H9704  
01-MEN-1-15  
05/20/20

BID211  
PAGE 3  
05/21/20

L I S T   O F   S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	SITE SAFE TRAFFIC SAFETY AND SIGNS INC VACAVILLE CA	95687	ITEM 3 (66%)
	SITE SAFE TRAFFIC SAFETY AND SIGNS INC VACAVILLE CA	95687	TRAFFIC CONTROL SYSTEM
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CAL STRIPE INC. COLTON CA	685387	INSTALL CONTRAST STRIPE THERMOPLASTIC
	CAL STRIPE INC. COLTON CA	685387	INSTALL 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)
	CAL STRIPE INC. COLTON CA	685387	INSTALL 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 12-3
	CAL STRIPE INC. COLTON CA	685387	INSTALL 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 36-1
	CAL STRIPE INC. COLTON CA	685387	INSTALL 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)
	CAL STRIPE INC. COLTON CA	685387	ITEM 10 (90%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 11 (23%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 12 (23%)

CONTINUED ON NEXT PAGE

01-0H9704  
01-MEN-1-15  
05/20/20

BID211  
PAGE 4  
05/21/20

L I S T   O F   S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CAL STRIPE INC. COLTON CA	685387	ITEM 13 (23%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 14 (23%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 15 (23%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 16 (23%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 8 (90%)
	CAL STRIPE INC. COLTON CA	685387	ITEM 9 (90%)
	CAL STRIPE INC. COLTON CA	685387	PAVEMENT MARKER (RETROREFLECTIVE)
	CAL STRIPE INC. COLTON CA	685387	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
	CAL STRIPE INC. COLTON CA	685387	REMOVE PAVEMENT MARKER
	CAL STRIPE INC. COLTON CA	685387	REMOVE THERMOPLASTIC TRAFFIC STRIPE

01-0H9704  
01-MEN-1-15  
05/20/20

BID211  
PAGE 5  
05/21/20

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALFRED CIVIL ENGINEERING, INC. CITRUS HEIGHTS CA	48604	ITEM 6 (90%)
	ALFRED CIVIL ENGINEERING, INC. CITRUS HEIGHTS CA	48604	ITEM 7 (91%)
	ALFRED CIVIL ENGINEERING, INC. CITRUS HEIGHTS CA	48604	JOB SITE MANAGEMENT: PROVIDE WATER QUALITY SITE VISITS(PART
	ALFRED CIVIL ENGINEERING, INC. CITRUS HEIGHTS CA	48604	PREPARE WATER POLLUTION CONTROL PROGRAM: COORDINATE W/JOBSI
	T AND S DVBE, INC. ANDERSON CA	983087	ITEM 3 (42%)
	T AND S DVBE, INC. ANDERSON CA	983087	ITEM 4 (49%)
	T AND S DVBE, INC. ANDERSON CA	983087	ITEM 5 (68%)
	T AND S DVBE, INC. ANDERSON CA	983087	PORTABLE CHANGEABLE MESSAGE SIGN (LS): PROVIDE SIGN(PARTIAL
	T AND S DVBE, INC. ANDERSON CA	983087	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM: PROVIDE SIGN(PAR
	T AND S DVBE, INC. ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM: FLAGGING,PILOT CAR, LANE CLOSURE, A

01-0H9704  
01-MEN-1-15  
05/20/20

BID211  
PAGE 6  
05/21/20

L I S T   O F   S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	T AND S DVBE INC. ANDERSON CA	983087	ITEM 3 (52%)
	T AND S DVBE INC. ANDERSON CA	983087	TRAFFIC CONTROL

01-0H9704  
01-MEN-1-15  
05/20/20

C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R

BID211  
PAGE 7  
05/21/20

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	15,000.00	15,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	65,000.00	65,000.00
4	120201	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS	LS	LUMP SUM	3,000.00	3,000.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	3,000.00	3,000.00
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,500.00	2,500.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
8	810120	REMOVE PAVEMENT MARKER	EA	28,800	.50	14,400.00
9	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	22,300	4.00	89,200.00
10	810250	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	6,490	5.00	32,450.00
11	840619	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	5,490	.30	1,647.00
12	840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	54,400	.30	16,320.00
13	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,360,000	.58	788,800.00
14	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	6,100	1.00	6,100.00
15	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,260,000	.18	226,800.00
16	847198	CONTRAST STRIPE THERMOPLASTIC	LF	94,300	.30	28,290.00
17	999990	MOBILIZATION	LS	LUMP SUM	60,000.00	60,000.00
					A)	1,355,007.00
					B) 50 DAYS X	4800
					A+B)	1,595,007.00

01-0H9704  
01-MEN-1-15  
05/20/20

S U M M A R Y   O F   R E M A I N I N G   B I D D E R S

BID211  
PAGE 8  
05/21/20

ITEM	SECOND		THIRD		FOURTH		FIFTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	1,500.00	1500.00	900.00	900.00	613.50	613.50	2,000.00	2000.00
2	25,500.00	25500.00	10,000.00	10000.00	4,500.00	4500.00	10,000.00	10000.00
3	67,775.00	67775.00	110,500.00	110500.00	210,000.00	210000.00	150,000.00	150000.00
4	3,000.00	3000.00	4,000.00	4000.00	7,500.00	7500.00	5,000.00	5000.00
5	5,000.00	5000.00	4,000.00	4000.00	11,000.00	11000.00	8,000.00	8000.00
6	37,575.00	37575.00	2,500.00	2500.00	9,750.00	9750.00	36,000.00	36000.00
7	950.00	950.00	850.00	850.00	825.00	825.00	8,000.00	8000.00
8	.20	5760.00	1.00	28800.00	1.00	28800.00	1.00	28800.00
9	3.50	78050.00	2.50	55750.00	3.50	78050.00	4.00	89200.00
10	5.00	32450.00	7.00	45430.00	6.05	39264.50	7.00	45430.00
11	.30	1647.00	.30	1647.00	.80	4392.00	.75	4117.50
12	.30	16320.00	.30	16320.00	.80	43520.00	.60	32640.00
13	.55	748000.00	.55	748000.00	.70	952000.00	.75	1020000.00
14	1.00	6100.00	1.00	6100.00	1.50	9150.00	2.00	12200.00
15	.20	252000.00	.20	252000.00	.25	315000.00	.40	504000.00
16	.30	28290.00	.50	47150.00	.85	80155.00	.50	47150.00
17	85,000.00	85000.00	71,000.00	71000.00	100,000.00	100000.00	150,000.00	150000.00
TOT	A)	1,394,917.00	A)	1,404,947.00	A)	1,894,520.00	A)	2,152,537.50
	B)	50 DAYS X 4800	B)	50 DAYS X 4800	B)	50 DAYS X 4800	B)	50 DAYS X 4800
	A+B)	1,634,917.00	A+B)	1,644,947.00	A+B)	2,134,520.00	A+B)	2,392,537.50